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Background
 Construction services for various concrete projects utilizing Job 

Order Contracting (JOC) project delivery.

 Two-Step Selection Process will be used.

 Two (2) Contractors will be selected for term contract.

 FY2012 CIP Funding approximately $1,000,000
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City Programs

 Maintenance Program

 Annual Sidewalk Program

 Annual ADA Handicap Ramp Program

 Community Works Program
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Submittal Documents

 Attachment A – Proposal Form (1 pg – 1 copy)

 Attachment B – Reference List (1 pg – 1 copy)

 Attachment C – Project Assessment Plan (4 pgs – 7 copies)

 Attachment D – Project Schedule and Subcontractor Selection
Plan (1 pg each – 7 copies each)
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Attachment A 
Proposal Form

• Contractor company information.

• Individuals identified – Project Manager, Project Superintendent, 
and Estimator will be interviewed if shortlisted. 

• Only form that includes identifying information.
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Attachment B 
Reference Information

• The reference list must contain different projects.  

• The references for past projects must be of similar size and
scope for the type of project being solicited. 

• The past projects must be completed past projects (no on-going
or substantially complete projects).

• The City will contact the references for additional information.  
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Attachment C
Project Assessment Plan
 The PA Plan includes 2 pages for Scope Plan and 2 pages for 

Risks and Value Added.

 The PA Plan shall not contain any names or information that can 
be used to identify the Contractor.

 The templates must be used (contractors cannot modify the 
template) (i.e. do not change font size, font color, add graphics, 
etc).

 Do not include brochures or marketing information!
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PA Plan – Scope Plan
 The purpose of the scope plan submittal is an opportunity for the 

contractor to differentiate themselves by giving a concise and well 
organized description of the sample project. 

 The Scope Plan should be a succinct summary of the sample project 
and should be used to prove to the client that the contractor can 
visualize what they are going to do before they do it.
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PA Plan – Major Risks and 
Solutions
 The PA Plan is used to identify potential risks that may be 

encountered on the project.

 Risk is anything that impacts time, money, quality, or satisfaction.  
Risks can include things that you control and things that you do not 
control.

 The contractor should clearly address the following items:
• Identify the major risks that are unique to this project
• Explain why the risk is a risk
• Address how the risk impacts time, money or satisfaction 
• Identify solutions to avoid / minimize the risk

 The risk/solution should be non-technical and contain no marketing.
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Things to Avoid
 Marketing data:

• Our company is known worldwide as a leader in quality construction.  
• We will use our long history to make sure the project is a success.
• We will use state-of-the-art process to make it a success.

 Technical data:
• The roofing system we propose has 200% elongation and 600psi tensile strength.  
• The product will pass the ASTM-568a test.
• A 50-year system will reduce water by 17,500 gallons per foot.

 Transferring risk back to client:
• We will work with the owner to resolve issues
• We will have team meetings / partnering meeting with the owner

 General risks and/or general solutions:
• Safety and security is the biggest risk
• We will plan ahead to coordinate activities
• We will plan ahead to get permits
• We will order material early in the project
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Example of Risk 
Risk: Concrete Escalation

 RA Plan 1
• The owner can be assured all risks associated with material 

escalations will be eliminated because we offer the benefit of an 
experienced project team that includes the most detailed, 
prequalified and extensive list of subcontractors and suppliers, 
from around the world.

 RA Plan 2
• The cost of concrete has been rising drastically. Since this 

project requires a substantial amount of concrete, cost is a risk.  
To minimize this risk, we have secured and signed a contract 
with a local concrete manufacturer to prevent any increase in 
cost during the duration of this project.
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 PA Plan 1
• We will work with the user to minimize the impact of noise from 

demolition.

 PA Plan 2
• We have planned the demolition during off hours and 

weekends.  This will have a slight impact on our cost (less than 
1%), but we feel the impact to customer satisfaction justifies 
this.  We will also install rubber sheets on the floors to diminish 
noise and vibrations.  Both solutions can be done within your 
budget.

Example of Risk
Risk: Noise from Demolition
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 PA Plan 1
• Coordination with [water company] is critical.  We will 

coordinate and plan with [water company] as soon as the 
award is made to make sure that we get water to the site to 
irrigate the fields.  

 PA Plan 2
• We will coordinate and schedule the water with [water 

company].  However, based on past experience there is a high 
risk they will not meet the schedule.  We will have temporary 
waterlines setup and ready to connect to the nearby fire 
hydrant to irrigate until [water company] is ready.  We will also 
have water trucks on-site if there is problems with connecting 
the lines.  Both solutions can be done within your budget.

Example of Solutions 
Risk: Getting water to the site
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PA Plan - Value Added Options

 Identify potential Value Added Options that the Contractor feels may 
apply to this project.

 Value Added Options may:
• Increase/Decrease cost
• Increase/Decrease project duration
• Increase/Decrease quality
• Increase/Decrease customer satisfaction
• Increase/Decrease maintenance

 All Value Added Options must clearly address why the item adds 
value to the client, or why it should be considered.
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Value Added Options
Must Explain Why It Adds Value

 The building requires three different types of roofing systems 
(asphalt, shingles, and single-ply).  For an additional 5%, we can 
use one high-performing manufacturer to provide and warranty 
all three systems.  There is no additional impact to schedule, but 
the Client will have one company providing the warranty on the 
entire building.

 The current design calls for a substantial number of cast-in-place 
box culverts.  This requires us to create forms (which may be 
difficult in specific locations), and then we will have to wait for 
the concrete to cure.  If we can use pre-cast culverts we can 
save approximately 10% and reduce the overall schedule by 5%.  
Pre-cast culverts can be made to the same requirements as the 
cast-in-place culverts.
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Attachment D – Project Schedule 
and Subcontractor Selection Plan

 Subcontractor Selection Plan describing your subcontractor pre-
qualification process as required per ARS 34-603. 

 Project Duration Schedule that conveys major milestones, design 
activities, permitting processes and City approval processes. 
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Interview
 The evaluation committee will evaluate the responses and shortlist the 

top 3 – 5 contractors.  Only the shortlisted contractors will be 
interviewed.

 The City will interview the individuals proposed on this project.

 All proposed team members MUST be available for interview on the 
date specified in the solicitation. No substitutes or proxies will be 
allowed.  Individuals who fail to attend the interview will not be given a 
score which may jeopardize the firm’s competitiveness. 
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Criteria & Weights
 Pass/Fail = Responsive (All requirements in proper format)

 25 % = Project Assessment Plan (Scope Plan)

 25% = Project Assessment Plan (Risks/Solutions and Value Added)

 5% = Subcontractor Selection Plan and Project Schedule 

 45% = Interviews

 Pass/Fail = References
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Final List
 After shortlisted contractors are interviewed, the City will final list 3 

contractors for Step-Two of the selection process.

 Only the 3 final listed contractors will be sent a proposal.  The 
proposal consists of Price and Technical proposal.
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Schedule

 Submittals Due April 14, 2011

 Notification of Shortlist April 27, 2011

 Interviews May 5, 2011

 Notification of Final List May 9, 2011
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Comments / Questions

Lisa Houg

Lisa.Houg@peoriaaz.gov
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