

P06-0041, Construction Manager at Risk  
for  
Butler Water Reclamation Facility Construction

**INTERVIEW SHORTLIST**

February 9, 2006

---

Sundt  
MGC/HDR  
Kiewitt Western