City of Peoria

83rd Ave Roadway & Drainage Improvements

Solicitation No. P12-0022

Bid Summary

Project No. EN00313

Base Bid

NESBITT

DCS

COMBS

HAYDON

BANICKI

FNF

TALIS

ACHEN-
GARDNER

T&T

RICOR

Total Bid Schedule A

$ 3,417,195.30

$ 3,818,079.71

$ 3,781,768.28

$ 3,753,675.00

$ 3,838,891.34

$ 3,956,250.20

$ 4,185,399.90

$ 4,398,362.23

$ 4,560,112.80

$ 4,836,761.64

Total Bid Schedule B $ 353,366.15(|$ 308,440.80 (| $ 306,393.37(|$ 355488.80[|$ 372,033.10(|$ 311,14045([|$ 372,669.36 [|$ 454,041.17[|$ 419,74660 (| $ 526,992.95
Total Bid Schedule C $ 76,107.05 || $ 70,200.00 | $ 66,291.20 || $ 73,567.55 || $ 73,529.55 || $ 67,319.80 | $ 91,936.00 || $ 85,984.30 | $ 82,600.50 || $ 90,148.65
Total Bid Schedule D $ 14352750(|$ 167,078.05[|$ 205256.00 | $ 212,485.00 (| $ 180,702.00 (| $ 201,343.00 (| $ 284,107.00 (| $ 280,94280(|$ 267,756.00 [| $ 342,543.00
Total Bid Schedule E $ 52,435.00 || $ 52,320.00 || $ 57,900.00 || $ 49,510.00 | $ 66,560.00 || $ 60,940.00 || $ 72,740.00 (| $ 73,300.00 |[[$ 103,880.00 || $ 65,320.00

Total Base Bid (Schedules A - E) $ 4042,631.00||$ 4416,11856 || $ 4.417.608.85||$ 4.444,726.35||1$ 453171599 || $ 4596,993.45 || $ 5,006,852.26 || $ 5,292,630.50 || $ 5,434,095.90 || $ 5.861,766.24
Tax calculated per Special Terms & Conditions $ 23912162 ||$ 26121341 ||$ 26130156 ||$ 26290556 (| $ 268,051.00 [|$ 271912.16 || $  296,155.31 (| $ 313,059.09 || $ 321,426.77 || $__ 346,723.47
Total Base Bid (Schedules A - E) including Tax $ 428175262 ||$ _4,677,331.97 || $_4,678,910.41 (| $ _4,707,631.91 || $ 4,799,766.99 || $ 4,868,905.61 || $ 5,303,007.57 || $_5,605,689.59 || $ _5.755,522.67 || $_6,208,489.71
Add Alternate

Total Add Alternate $ 170,985.00 |[$ 179,54500(||$ 168,175.00(||$ 182,179.00||$ 18457750 || $ 192,703.75||$ 180,231.50(||$ 178,003.00||$ 161,731.50||$ 181,187.75
Tax calculated per Special Terms & Conditions $ 10,113.76 || $ 10,620.09 || $ 994755 || $ 10,775.89 || $ 10,917.76 || $ 11,398.43 || $ 10,660.69 || $ 10,528.88 || $ 9,566.42 || $ 10,717.26
Total Add Alternate including Tax $ 181,098.76 [[$ 190,165.09 || $ 178,12255([|$ 19295489 ||$ 19549526 ([ $ 204,102.18 ||$ 190,892.19(|$ 18853188 ||$ 171,297.92 ([ $ 191,905.01
Bid Bond A+ A A A+ A+ A A A+ A A




Bid Schedule
City of Peoria

83rd Avenue Roadway and Drainage Improvements
Project No. EN00313

Bid Schedule A

NESBITT DCS COMBS HAYDON FNF BANICKI TALIS ACHEN-GARDNER T&T RICOR
Item
Number Item Quantity Unit Unit Cost Price Unit Cost Price Unit Cost Price Unit Cost Price Unit Cost Price Unit Cost Price Unit Cost Price Unit Cost Price Unit Cost Price Unit Cost Price
1 Mobilization 1 LS 95,000.00 95,000.00 100,000.00 100,000.00 301,000.00 301,000.00 306,000.00 306,000.00 111,000.00 111,000.00 30,000.00 30,000.00 125,000.00 125,000.00 144,850.00 144,850.00 93,000.00 93,000.00 350,000.00 350,000.00
2 Storm Water Pollution Prevention Plan 1 LS 45,000.00 45,000.00 14,000.00 14,000.00 20,000.00 20,000.00 11,100.00 11,100.00 13,000.00 13,000.00 20,000.00 20,000.00 22,256.00 22,256.00 20,000.00 20,000.00 8,000.00 8,000.00 8,600.00 8,600.00
3 Construction Staking & As-Built Surveying 1 LS 18,800.00 18,800.00 60,000.00 60,000.00 25,000.00 25,000.00 30,000.00 30,000.00 30,000.00 30,000.00 20,000.00 20,000.00 35,000.00 35,000.00 40,800.00 40,800.00 17,800.00 17,800.00 33,000.00 33,000.00
4 Traffic Control 1 LS 55,000.00 55,000.00 88,000.00 88,000.00 150,000.00 150,000.00 52,000.00 52,000.00 100,000.00 100,000.00 100,000.00 100,000.00 75,000.00 75,000.00 135,000.00 135,000.00 130,000.00 130,000.00 74,000.00 74,000.00
5 Off-Duty Police Officer 1 ALLOW 25,000.00 25,000.00 25,000.00 25,000.00 25,000.00 25,000.00 25,000.00 25,000.00 25,000.00 25,000.00 25,000.00 25,000.00 25,000.00 25,000.00 25,000.00 25,000.00 25,000.00 25,000.00 25,000.00 25,000.00
6 Quality Control and Material Testing 1 LS 30,000.00 30,000.00 56,000.00 56,000.00 40,000.00 40,000.00 30,000.00 30,000.00 40,000.00 40,000.00 41,000.00 41,000.00 42,286.40 42,286.40 45,000.00 45,000.00 47,750.00 47,750.00 30,000.00 30,000.00
7 Clearing and Grubbing 1 LS 6,400.00 6,400.00 4,400.00 4,400.00 10,000.00 10,000.00 4,000.00 4,000.00 5,000.00 5,000.00 5,000.00 5,000.00 22,923.68 22,923.68 14,200.00 14,200.00 7,400.00 7,400.00 1,000.00 1,000.00
8 AC Pavement (C-3/4") 7109 TON 63.00 447,867.00 68.00 483,412.00 64.00 454,976.00 70.00 497,630.00 75.00 533,175.00 70.00 497,630.00 77.90 553,791.10 77.05 547,748.45 69.00 490,521.00 73.00 518,957.00
8a ARAC Per Specification 4474 TON 85.00 380,290.00 94.00 420,556.00 86.00 384,764.00 94.00 420,556.00 95.00 425,030.00 94.00 420,556.00 106.83 477,957.42 102.05 456,571.70 98.00 438,452.00 97.50 436,215.00
9 Tapered Mill (0.5" to 2.0") on Existing Pavement 7995 SY 1.15 9,194.25 1.50 11,992.50 1.00 7,995.00 0.85 6,795.75 1.70 13,591.50 1.50 11,992.50 3.28 26,223.60 1.40 11,193.00 2.00 15,990.00 4.00 31,980.00
10 AC Millings 2.0" Thick 1894 SY 1.30 2,462.20 1.75 3,314.50 0.25 473.50 0.65 1,231.10 3.50 6,629.00 9.00 17,046.00 5.01 9,488.94 2.15 4,072.10 2.50 4,735.00 4.00 7,576.00
11 Aggregate Base 11832 CYy 15.00 177,480.00 19.00 224,808.00 17.25 204,102.00 19.90 235,456.80 22.00 260,304.00 20.25 239,598.00 22.26 263,380.32 25.25 298,758.00 23.00 272,136.00 22.40 265,036.80
12 Subgrade Preparation 38056 SY 1.25 47,570.00 0.80 30,444.80 1.20 45,667.20 0.85 32,347.60 0.75 28,542.00 1.75 66,598.00 2.00 76,112.00 1.90 72,306.40 1.75 66,598.00 1.00 38,056.00
13 Crack Sealing 1 ALLOW 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00
14 Roadway Excavation 20829 CY 5.60 116,642.40 9.45 196,834.05 6.50 135,388.50 5.55 115,600.95 10.00 208,290.00 6.00 124,974.00 10.57 220,162.53 9.75 203,082.75 19.25 400,958.25 10.50 218,704.50
15 Thickened Edge of Pavement per MAG Detail 201 Type "A" 2385 LF 3.40 8,109.00 3.60 8,586.00 3.00 7,155.00 2.05 4,889.25 1.60 3,816.00 4.25 10,136.25 2.23 5,318.55 4.25 10,136.25 2.75 6,558.75 0.40 954.00
16 Vertical Curb and Gutter per MAG Detail 220 Type "A" 15595 LF 8.00 124,760.00 7.70 120,081.50 10.00 155,950.00 7.50 116,962.50 9.00 140,355.00 9.20 143,474.00 9.45 147,372.75 10.35 161,408.25 7.00 109,165.00 10.75 167,646.25
17 Roll Curb and Gutter per MAG Detail 220 Type "C" 36 LF 20.00 720.00 11.50 414.00 16.00 576.00 23.00 828.00 21.00 756.00 12.00 432.00 29.16 1,049.76 12.10 435.60 12.75 459.00 13.25 477.00
18 Single Curb per Bus Bay Detail DT04 886 LF 11.30 10,011.80 10.00 8,860.00 13.00 11,518.00 8.15 7,220.90 11.00 9,746.00 11.50 10,189.00 11.28 9,994.08 15.00 13,290.00 9.00 7,974.00 13.00 11,518.00
19 Curb and Gutter Transition per MAG Detail 221 2 EA 165.00 330.00 50.00 100.00 80.00 160.00 120.00 240.00 135.00 270.00 75.00 150.00 166.92 333.84 179.50 359.00 63.00 126.00 65.00 130.00
20 Concrete Sidewalk per MAG Detail 230 55381 SF 2.25 124,607.25 2.00 110,762.00 2.05 113,531.05 2.60 143,990.60 2.40 132,914.40 3.00 166,143.00 2.54 140,667.74 2.75 152,297.75 1.75 96,916.75 2.05 113,531.05
21 Sidewalk Ramp per Sheet SW04 11 EA 1,000.00 11,000.00 1,125.00 12,375.00 1,200.00 13,200.00 1,200.00 13,200.00 2,400.00 26,400.00 1,330.00 14,630.00 706.12 7,767.32 1,635.00 17,985.00 2,000.00 22,000.00 2,150.00 23,650.00
22 Sidewalk Ramp per MAG Detail 235-4 3 EA 1,000.00 3,000.00 355.00 1,065.00 1,300.00 3,900.00 1,200.00 3,600.00 665.00 1,995.00 1,140.00 3,420.00 682.52 2,047.56 1,200.00 3,600.00 470.00 1,410.00 560.00 1,680.00
23 Sidewalk Ramp per MAG Detail 235-5 1 EA 1,400.00 1,400.00 1,000.00 1,000.00 1,500.00 1,500.00 1,200.00 1,200.00 1,140.00 1,140.00 1,100.00 1,100.00 922.51 922.51 1,400.00 1,400.00 890.00 890.00 1,025.00 1,025.00
24 Driveway per MAG Detail 250 1722 SF 5.00 8,610.00 5.20 8,954.40 5.00 8,610.00 4.85 8,351.70 5.25 9,040.50 5.15 8,868.30 4.53 7,800.66 9.40 16,186.80 4.00 6,888.00 4.80 8,265.60
25 Valley Gutter and Apron per MAG Detail 240 3125 SF 5.30 16,562.50 5.00 15,625.00 6.00 18,750.00 5.10 15,937.50 5.00 15,625.00 5.00 15,625.00 4.50 14,062.50 6.30 19,687.50 4.00 12,500.00 4.70 14,687.50
26 Concrete Bus Bay 7897 SF 5.50 43,433.50 4.20 33,167.40 5.00 39,485.00 6.15 48,566.55 5.25 41,459.25 6.00 47,382.00 3.89 30,719.33 5.25 41,459.25 4.00 31,588.00 4.60 36,326.20
27 Driveway per City of Peoria Detail 251-1 2042 SF 4.60 9,393.20 5.85 11,945.70 6.00 12,252.00 5.50 11,231.00 5.20 10,618.40 6.00 12,252.00 3.62 7,392.04 7.55 15,417.10 4.00 8,168.00 4.65 9,495.30
28 Median Nose Transition per MAG Detail 223 12 EA 180.00 2,160.00 180.00 2,160.00 450.00 5,400.00 380.00 4,560.00 450.00 5,400.00 375.00 4,500.00 107.16 1,285.92 235.00 2,820.00 262.00 3,144.00 275.00 3,300.00
29 Remove Existing Asphalt Pavement 27641 SY 2.60 71,866.60 2.55 70,484.55 1.70 46,989.70 2.15 59,428.15 2.15 59,428.15 3.00 82,923.00 3.26 90,109.66 2.00 55,282.00 1.10 30,405.10 5.15 142,351.15
30 Remove Existing Traffic Signal Pull Box 3 EA 1,600.00 4,800.00 120.00 360.00 15.00 45.00 110.00 330.00 120.00 360.00 175.00 525.00 445.12 1,335.36 150.00 450.00 42.00 126.00 385.00 1,155.00
31 Remove Existing Valley Gutter 1173 SF 1.00 1,173.00 2.35 2,756.55 0.70 821.10 1.30 1,524.90 2.60 3,049.80 1.50 1,759.50 2.46 2,885.58 2.25 2,639.25 3.00 3,519.00 0.75 879.75
32 Remove Existing Curb and Gutter 609 LF 1.25 761.25 2.30 1,400.70 1.00 609.00 1.60 974.40 5.30 3,227.70 4.00 2,436.00 5.09 3,099.81 5.75 3,501.75 13.00 7,917.00 5.00 3,045.00
33 Remove Existing Irrigation Structure 1 EA 345.00 345.00 770.00 770.00 800.00 800.00 340.00 340.00 1,800.00 1,800.00 525.00 525.00 1,504.51 1,504.51 2,640.00 2,640.00 3,300.00 3,300.00 1,100.00 1,100.00
34 Remove Existing Catch Basin 2 EA 345.00 690.00 770.00 1,540.00 250.00 500.00 310.00 620.00 1,000.00 2,000.00 320.00 640.00 1,239.66 2,479.32 995.00 1,990.00 1,080.00 2,160.00 1,500.00 3,000.00
35 Remove Existing Irrigation Pipe 18 LF 22.00 396.00 21.00 378.00 12.00 216.00 17.35 312.30 30.00 540.00 50.00 900.00 39.20 705.60 65.00 1,170.00 22.00 396.00 33.00 594.00
36 Remove Existing Storm Drain Pipe 25 LF 16.00 400.00 21.00 525.00 10.00 250.00 12.50 312.50 30.00 750.00 40.00 1,000.00 30.00 750.00 48.00 1,200.00 22.00 550.00 44.00 1,100.00
37 Remove, Fill, & Compact Existing Irrigation Ditch per MAG Detail 211 22 LF 20.00 440.00 27.00 594.00 12.00 264.00 18.00 396.00 20.00 440.00 5.50 121.00 86.70 1,907.40 20.25 445.50 112.00 2,464.00 27.50 605.00
38 Remove Existing Tree (24" diameter) 2 EA 1,275.00 2,550.00 410.00 820.00 400.00 800.00 380.00 760.00 3,000.00 6,000.00 930.00 1,860.00 3,461.92 6,923.84 700.00 1,400.00 840.00 1,680.00 330.00 660.00
39 Remove Existing Tree (12" diameter) 1 EA 1,125.00 1,125.00 360.00 360.00 350.00 350.00 230.00 230.00 2,500.00 2,500.00 580.00 580.00 750.03 750.03 975.00 975.00 630.00 630.00 275.00 275.00
40 Relocate Existing Mailbox 2 EA 350.00 700.00 125.00 250.00 200.00 400.00 310.00 620.00 600.00 1,200.00 86.00 172.00 243.70 487.40 140.00 280.00 230.00 460.00 650.00 1,300.00
41 Remove Existing Fire Hydrant 3 EA 225.00 675.00 180.00 540.00 500.00 1,500.00 290.00 870.00 1,300.00 3,900.00 325.00 975.00 651.36 1,954.08 800.00 2,400.00 1,625.00 4,875.00 550.00 1,650.00
42 Remove Existing Sidewalk 3277 SF 0.35 1,146.95 2.75 9,011.75 1.00 3,277.00 0.85 2,785.45 4.00 13,108.00 1.00 3,277.00 0.95 3,113.15 1.45 4,751.65 3.00 9,831.00 1.00 3,277.00
43 Remove Existing Concrete 1722 SF 0.35 602.70 2.75 4,735.50 1.00 1,722.00 1.25 2,152.50 2.50 4,305.00 1.00 1,722.00 2.23 3,840.06 1.85 3,185.70 4.00 6,888.00 0.80 1,377.60
44 Remove Existing WPA PCCP 1 ALLOW 95,000.00 95,000.00 95,000.00 95,000.00 95,000.00 95,000.00 95,000.00 95,000.00 95,000.00 95,000.00 95,000.00 95,000.00 95,000.00 95,000.00 95,000.00 95,000.00 95,000.00 95,000.00 95,000.00 95,000.00
45 Adjust Manhole to Grade per City of Peoria Detail PE-271 30 EA 250.00 7,500.00 330.00 9,900.00 425.00 12,750.00 280.00 8,400.00 250.00 7,500.00 390.00 11,700.00 389.48 11,684.40 400.00 12,000.00 2,000.00 60,000.00 485.00 14,550.00
46 Reconstruct Existing Sewer Manhole Shaft and Adjust to Grade 3 EA 6,800.00 20,400.00 2,200.00 6,600.00 1,500.00 4,500.00 4,200.00 12,600.00 1,700.00 5,100.00 6,120.00 18,360.00 1,503.10 4,509.30 3,200.00 9,600.00 4,090.00 12,270.00 3,000.00 9,000.00
47 Adjust Water Valve to Grade per City of Peoria Detail PE-270 19 EA 200.00 3,800.00 290.00 5,510.00 400.00 7,600.00 250.00 4,750.00 230.00 4,370.00 435.00 8,265.00 389.48 7,400.12 200.00 3,800.00 400.00 7,600.00 290.00 5,510.00
48 Adjust Reclaimed Water Valve to Grade per DT04 10 EA 200.00 2,000.00 290.00 2,900.00 400.00 4,000.00 250.00 2,500.00 230.00 2,300.00 445.00 4,450.00 389.48 3,894.80 200.00 2,000.00 400.00 4,000.00 290.00 2,900.00
49 Adjust to Grade Existing Gas Valve 3 EA 215.00 645.00 300.00 900.00 400.00 1,200.00 250.00 750.00 250.00 750.00 450.00 1,350.00 389.48 1,168.44 210.00 630.00 400.00 1,200.00 250.00 750.00
50 Adjust to Grade Existing Cathodic Protection Test Station 1 EA 275.00 275.00 370.00 370.00 1,000.00 1,000.00 830.00 830.00 300.00 300.00 400.00 400.00 389.48 389.48 285.00 285.00 950.00 950.00 825.00 825.00
51 Adjust to Grade Existing Fiber Optic Pull Box 1 EA 500.00 500.00 700.00 700.00 500.00 500.00 510.00 510.00 300.00 300.00 350.00 350.00 389.48 389.48 200.00 200.00 630.00 630.00 365.00 365.00
52 Detectable Warning Mat per City of Peoria Infrastructure Guidelines 3 EA 575.00 1,725.00 400.00 1,200.00 400.00 1,200.00 220.00 660.00 380.00 1,140.00 640.00 1,920.00 1,335.36 4,006.08 250.00 750.00 336.00 1,008.00 350.00 1,050.00
53 Crosswalk Fencing per Sheet DT06 56 LF 85.00 4,760.00 31.00 1,736.00 65.00 3,640.00 64.00 3,584.00 25.00 1,400.00 1.80 100.80 72.33 4,050.48 60.00 3,360.00 53.00 2,968.00 38.00 2,128.00
54 Concrete Median - 6" Thick (Class "A" Concrete) 495 SF 6.00 2,970.00 4.35 2,153.25 3.00 1,485.00 5.45 2,697.75 3.30 1,633.50 6.00 2,970.00 5.08 2,514.60 3.50 1,732.50 3.00 1,485.00 3.50 1,732.50
55 Reset Existing Survey Monument per MAG Detail 120-1 4 EA 275.00 1,100.00 350.00 1,400.00 300.00 1,200.00 250.00 1,000.00 250.00 1,000.00 130.00 520.00 333.84 1,335.36 250.00 1,000.00 237.00 948.00 250.00 1,000.00
56 8" PVC SDR-35 Sanitary Sewerline 277 LF 72.00 19,944.00 70.00 19,390.00 55.00 15,235.00 44.00 12,188.00 60.00 16,620.00 80.00 22,160.00 42.99 11,908.23 92.00 25,484.00 119.00 32,963.00 44.00 12,188.00
57 Connect to Existing Manhole 2 EA 550.00 1,100.00 5.65 11.30 800.00 1,600.00 1,300.00 2,600.00 700.00 1,400.00 825.00 1,650.00 1,297.24 2,594.48 4,300.00 8,600.00 3,800.00 7,600.00 1,450.00 2,900.00
58 Pipe Plug per MAG Detail 427 5 EA 840.00 4,200.00 130.00 650.00 65.00 325.00 320.00 1,600.00 60.00 300.00 64.00 320.00 130.52 652.60 35.00 175.00 156.00 780.00 165.00 825.00
59 Sewer Stub Marker per Detail Sheet DT05 5 EA 55.00 275.00 180.00 900.00 65.00 325.00 49.00 245.00 60.00 300.00 230.00 1,150.00 350.72 1,753.60 125.00 625.00 290.00 1,450.00 330.00 1,650.00
60 5' Diameter Sanitary Sewer Manhole per MAG Details 420, 422, & 424 2 EA 5,500.00 11,000.00 4,500.00 9,000.00 6,300.00 12,600.00 2,700.00 5,400.00 7,000.00 14,000.00 5,365.00 10,730.00 4,648.46 9,296.92 9,400.00 18,800.00 10,300.00 20,600.00 4,500.00 9,000.00
61 6" DIP Class 350 Waterline 223 LF 48.75 10,871.25 67.00 14,941.00 72.00 16,056.00 50.00 11,150.00 80.00 17,840.00 94.00 20,962.00 81.87 18,257.01 95.00 21,185.00 150.00 33,450.00 55.00 12,265.00
62 8" DIP Class 350 Waterline 128 LF 48.75 6,240.00 50.00 6,400.00 68.00 8,704.00 66.00 8,448.00 80.00 10,240.00 96.00 12,288.00 101.47 12,988.16 95.00 12,160.00 152.00 19,456.00 72.00 9,216.00
63 6" Gate Valve per MAG Detail 391-1 Type "A" 5 EA 940.00 4,700.00 895.00 4,475.00 1,200.00 6,000.00 1,300.00 6,500.00 1,000.00 5,000.00 1,565.00 7,825.00 1,136.31 5,681.55 1,300.00 6,500.00 1,570.00 7,850.00 1,500.00 7,500.00
64 8" Gate Valve per MAG Detail 391-1 Type "A" 2 EA 1,220.00 2,440.00 1,200.00 2,400.00 1,500.00 3,000.00 1,600.00 3,200.00 1,300.00 2,600.00 1,960.00 3,920.00 1,425.79 2,851.58 1,700.00 3,400.00 1,885.00 3,770.00 1,850.00 3,700.00
65 Air Release Valve per City of Peoria Detail PE-395 1 EA 2,550.00 2,550.00 1,800.00 1,800.00 2,600.00 2,600.00 3,500.00 3,500.00 2,900.00 2,900.00 2,865.00 2,865.00 3,023.02 3,023.02 3,100.00 3,100.00 3,922.00 3,922.00 3,300.00 3,300.00
66 Curb Stop with Flushing Pipe per MAG 390 5 EA 875.00 4,375.00 700.00 3,500.00 1,000.00 5,000.00 920.00 4,600.00 1,000.00 5,000.00 1,045.00 5,225.00 1,212.57 6,062.85 1,150.00 5,750.00 2,195.00 10,975.00 775.00 3,875.00
Remove and Replace Existing Water Meter and Service Line 1 EA
67 per City of Peoria Detail PE-363 (Parcel 142-21-002-G) $ 2,200.00 2,200.00 $  2,200.00 [ $ 2,200.00 $ 1,200.00 1,200.00 $ 1,500.00 1,500.00 $ 1,200.00 1,200.00 | | $ 2,750.00 2,750.00 $ 2,452.40 2,452.40| | $ 2,400.00 | $ 2,400.00 $ 3,040.00 3,040.00 $ 1,650.00 1,650.00
Remove and Replace Existing Meter Box and Extend Service Line 1 EA
68 (No Existing Meter in Box - Future Reclaimed Water Connection) $ 1,300.00 1,300.00 $ 880.00 | $ 880.00 $ 1,300.00 1,300.00 $ 890.00 890.00 $ 1,400.00 1,400.00 | | $ 1,175.00 1,175.00 $ 1,430.85 1,43085] | $ 2,000.00 | $ 2,000.00 $ 2,765.00 2,765.00 $ 1,875.00 1,875.00
Remove Existing Meter Box and Replace per City of 1 EA
69 Peoria Detail PE-363 (No Existing Meter in Box) 500.00 500.00 250.00 250.00 350.00 350.00 1,500.00 1,500.00 400.00 400.00 300.00 300.00 145.76 145.76 460.00 460.00 1,160.00 1,160.00 1,875.00 1,875.00
70 1 1/2" Service Line per City of Peoria Detail PE-363 1 EA 1,100.00 1,100.00 915.00 915.00 1,600.00 1,600.00 2,000.00 2,000.00 1,700.00 1,700.00 1,430.00 1,430.00 1,493.42 1,493.42 2,000.00 2,000.00 3,070.00 3,070.00 1,765.00 1,765.00
71 Fire Hydrant with Valve per City of Peoria Details 360-2, 361, & 362 6 EA 4,000.00 24,000.00 3,000.00 18,000.00 3,600.00 21,600.00 5,000.00 30,000.00 3,900.00 23,400.00 6,535.00 39,210.00 4,900.39 29,402.34 5,500.00 33,000.00 6,090.00 36,540.00 7,725.00 46,350.00
72 Abandon In Place Existing 8" Waterline 2877 LF 2.25 6,473.25 3.65 10,501.05 8.00 23,016.00 3.85 11,076.45 9.00 25,893.00 5.00 14,385.00 4.57 13,147.89 8.50 24,454.50 4.50 12,946.50 8.80 25,317.60
73 4" DIP Class 350 Reclaimed Waterline 218 LF 44.25 9,646.50 60.00 13,080.00 56.00 12,208.00 46.00 10,028.00 65.00 14,170.00 52.00 11,336.00 40.89 8,914.02 100.00 21,800.00 146.00 31,828.00 48.50 10,573.00
74 4" Gate Valve, Valve Box, and Cover per DT04 1 EA 650.00 650.00 840.00 840.00 1,000.00 1,000.00 1,100.00 1,100.00 850.00 850.00 2,050.00 2,050.00 921.66 921.66 1,200.00 1,200.00 1,370.00 1,370.00 1,285.00 1,285.00
75 Restrain Joints Existing 16" DIP Waterline 120 LF 175.00 21,000.00 178.00 21,360.00 220.00 26,400.00 180.00 21,600.00 200.00 24,000.00 200.00 24,000.00 809.22 97,106.40 325.00 39,000.00 260.00 31,200.00 315.00 37,800.00
76 Storm Drain Manhole per MAG Details 520, 521, and 522 16 EA 3,350.00 53,600.00 2,460.00 39,360.00 3,700.00 59,200.00 3,000.00 48,000.00 4,000.00 64,000.00 4,500.00 72,000.00 3,279.08 52,465.28 5,600.00 89,600.00 8,600.00 137,600.00 4,700.00 75,200.00
77 Storm Drain Lateral Connection per MAG Detail 524 3 EA 1,100.00 3,300.00 670.00 2,010.00 2,100.00 6,300.00 2,200.00 6,600.00 2,200.00 6,600.00 930.00 2,790.00 1,078.27 3,234.81 3,300.00 9,900.00 1,175.00 3,525.00 1,550.00 4,650.00
78 Catch Basin per City of Phoenix Detail P-1569 21 EA 3,100.00 65,100.00 3,500.00 73,500.00 3,000.00 63,000.00 2,600.00 54,600.00 3,900.00 81,900.00 3,560.00 74,760.00 2,452.14 51,494.94 3,300.00 69,300.00 4,010.00 84,210.00 3,250.00 68,250.00
79 Catch Basin Type "E" per MAG Detail 534 2 EA 3,000.00 6,000.00 2,600.00 5,200.00 2,800.00 5,600.00 2,500.00 5,000.00 4,200.00 8,400.00 4,025.00 8,050.00 2,814.83 5,629.66 3,700.00 7,400.00 3,500.00 7,000.00 2,650.00 5,300.00
80 Storm Drain Pipe Plug per MAG Detail 427 5 EA 300.00 1,500.00 740.00 3,700.00 250.00 1,250.00 320.00 1,600.00 275.00 1,375.00 165.00 825.00 616.90 3,084.50 350.00 1,750.00 500.00 2,500.00 550.00 2,750.00
81 Concrete Collar per MAG Detail 505 4 EA 450.00 1,800.00 1,000.00 4,000.00 1,200.00 4,800.00 580.00 2,320.00 1,200.00 4,800.00 530.00 2,120.00 683.41 2,733.64 500.00 2,000.00 1,750.00 7,000.00 775.00 3,100.00
82 Remove Plug and Connect to Existing Storm Drain 1 EA 3,600.00 3,600.00 1,200.00 1,200.00 1,600.00 1,600.00 1,400.00 1,400.00 1,700.00 1,700.00 1,715.00 1,715.00 4,500.00 4,500.00 7,400.00 7,400.00 7,075.00 7,075.00 2,300.00 2,300.00
83 15" Storm Drain 877 LF 48.00 42,096.00 76.40 67,002.80 62.00 54,374.00 50.00 43,850.00 68.00 59,636.00 57.00 49,989.00 36.11 31,668.47 80.00 70,160.00 124.00 108,748.00 130.00 114,010.00
84 18" Storm Drain 23 LF 55.50 1,276.50 78.60 1,807.80 59.00 1,357.00 59.00 1,357.00 68.00 1,564.00 65.00 1,495.00 41.15 946.45 103.00 2,369.00 127.00 2,921.00 110.00 2,530.00
85 24" Storm Drain 965 LF 51.00 49,215.00 83.30 80,384.50 61.00 58,865.00 62.00 59,830.00 69.00 66,585.00 59.00 56,935.00 68.91 66,498.15 63.00 60,795.00 81.00 78,165.00 165.00 159,225.00
86 30" Storm Drain 444 LF 70.00 31,080.00 102.65 45,576.60 80.00 35,520.00 80.00 35,520.00 88.00 39,072.00 80.00 35,520.00 80.84 35,892.96 84.00 37,296.00 96.00 42,624.00 175.00 77,700.00
87 36" Storm Drain 1414 LF 85.00 120,190.00 130.00 183,820.00 95.00 134,330.00 99.00 139,986.00 110.00 155,540.00 101.00 142,814.00 108.81 153,857.34 105.45 149,106.30 158.00 223,412.00 200.00 282,800.00
88 42" Storm Drain 1667 LF 120.00 200,040.00 155.00 258,385.00 130.00 216,710.00 120.00 200,040.00 130.00 216,710.00 140.00 233,380.00 136.89 228,195.63 154.00 256,718.00 221.00 368,407.00 220.00 366,740.00
89 66" Storm Drain 33 LF 375.00 12,375.00 355.00 11,715.00 325.00 10,725.00 310.00 10,230.00 360.00 11,880.00 439.00 14,487.00 435.25 14,363.25 370.00 12,210.00 515.00 16,995.00 330.00 10,890.00
90 Street Light (APS Service Area) (250 W) 27 EA 2,000.00 54,000.00 2,000.00 54,000.00 1,600.00 43,200.00 1,940.00 52,380.00 1,500.00 40,500.00 2,000.00 54,000.00 1,724.84 46,570.68 2,000.00 54,000.00 1,875.00 50,625.00 1,700.00 45,900.00
91 Street Light (SRP Service Area) (250 W) 21 EA 1,700.00 35,700.00 1,800.00 37,800.00 1,350.00 28,350.00 1,720.00 36,120.00 1,500.00 31,500.00 1,700.00 35,700.00 1,724.84 36,221.64 1,800.00 37,800.00 1,566.00 32,886.00 1,700.00 35,700.00
92 Street Light (SRP Service Area) (150 W) 7 EA 1,675.00 11,725.00 1,700.00 11,900.00 1,300.00 9,100.00 1,665.00 11,655.00 1,300.00 9,100.00 1,700.00 11,900.00 1,724.84 12,073.88 1,650.00 11,550.00 1,570.00 10,990.00 1,700.00 11,900.00
93 Remove Street Light 15 EA 155.00 2,325.00 160.00 2,400.00 65.00 975.00 150.00 2,250.00 145.00 2,175.00 225.00 3,375.00 111.28 1,669.20 165.00 2,475.00 205.00 3,075.00 88.00 1,320.00
94 Junction Box (SRP Service Area) 28 EA 250.00 7,000.00 250.00 7,000.00 150.00 4,200.00 250.00 7,000.00 335.00 9,380.00 175.00 4,900.00 111.28 3,115.84 260.00 7,280.00 168.00 4,704.00 88.00 2,464.00
95 Conduit for Road Crossings and Street Lights (2.5") (SRP Service Area) 4920 LF 5.00 24,600.00 5.10 25,092.00 5.00 24,600.00 5.00 24,600.00 5.25 25,830.00 6.00 29,520.00 7.57 37,244.40 5.10 25,092.00 6.00 29,520.00 7.50 36,900.00
96 Conduit for Road Crossings and Street Lights (3") (SRP Service Area) 2720 LF 3.40 9,248.00 3.40 9,248.00 6.50 17,680.00 3.35 9,112.00 3.50 9,520.00 9.00 24,480.00 8.35 22,712.00 5.15 14,008.00 9.00 24,480.00 8.25 22,440.00
97 Junction Boxes (APS Service Area)(Install Only - APS Provided) 11 EA 140.00 1,540.00 150.00 1,650.00 100.00 1,100.00 140.00 1,540.00 230.00 2,530.00 150.00 1,650.00 92.36 1,015.96 146.00 1,606.00 136.00 1,496.00 90.00 990.00
98 Conduit for Street Lights (2.5") (APS Service Area) 2400 LF 5.00 12,000.00 5.00 12,000.00 4.00 9,600.00 5.00 12,000.00 5.35 12,840.00 6.25 15,000.00 6.68 16,032.00 5.15 12,360.00 6.00 14,400.00 6.30 15,120.00
99 (2) 4" Conduits (Century Link) per Sheet DT05 684 LF 4.50 3,078.00 4.60 3,146.40 6.00 4,104.00 4.45 3,043.80 4.75 3,249.00 14.25 9,747.00 5.95 4,069.80 4.35 2,975.40 12.50 8,550.00 5.90 4,035.60
100 (2) 2" Conduits (Cox Communications) per Sheet DT05 684 LF 2.50 1,710.00 2.60 1,778.40 5.00 3,420.00 2.50 1,710.00 2.65 1,812.60 9.00 6,156.00 5.95 4,069.80 2.60 1,778.40 8.00 5,472.00 3.40 2,325.60
101 Pull Box (No. 7 ADOT TS 1-4) 9 EA 420.00 3,780.00 430.00 3,870.00 300.00 2,700.00 415.00 3,735.00 450.00 4,050.00 450.00 4,050.00 450.68 4,056.12 425.00 3,825.00 405.00 3,645.00 440.00 3,960.00
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NESBITT DCS COMBS HAYDON FNF BANICKI TALIS ACHEN-GARDNER T&T RICOR
Item
Number Item Quantity Unit Unit Cost Price Unit Cost Price Unit Cost Price Unit Cost Price Unit Cost Price Unit Cost Price Unit Cost Price Unit Cost Price Unit Cost Price Unit Cost Price

102 Pull Box (No. 7) (With Extension) 2 EA 560.00 1,120.00 587.00 1,174.00 400.00 800.00 555.00 1,110.00 600.00 1,200.00 575.00 1,150.00 535.26 1,070.52 590.00 1,180.00 515.00 1,030.00 530.00 1,060.00
103 Pull Box (Communication Vault, Peoria Detail PE-036) 3 EA 2,570.00 7,710.00 2,600.00 7,800.00 2,800.00 8,400.00 2,500.00 7,500.00 2,500.00 7,500.00 2,600.00 7,800.00 2,143.25 6,429.75 2,700.00 8,100.00 2,325.00 6,975.00 2,125.00 6,375.00
104 Pull Box (Communication Pull Box, Peoria Detail PE-034) 5 EA 1,675.00 8,375.00 1,700.00 8,500.00 1,200.00 6,000.00 1,660.00 8,300.00 1,700.00 8,500.00 1,650.00 8,250.00 1,482.25 7,411.25 1,690.00 8,450.00 1,440.00 7,200.00 1,450.00 7,250.00
105 Sch. 40 PVC Electrical Conduit (2") 60 LF 16.75 1,005.00 18.00 1,080.00 5.00 300.00 16.60 996.00 17.50 1,050.00 9.00 540.00 9.05 543.00 17.75 1,065.00 8.00 480.00 9.00 540.00
106 Sch. 40 PVC Electrical Conduit (3") 65 LF 16.75 1,088.75 18.00 1,170.00 5.00 325.00 16.60 1,079.00 17.50 1,137.50 12.00 780.00 10.24 665.60 17.75 1,153.75 10.50 682.50 10.15 659.75
107 Electrical Conduit (4-1 1/4", Peoria Detail PE-033) (PVC or HDPE) 2435 LF 12.00 29,220.00 13.60 33,116.00 7.00 17,045.00 13.30 32,385.50 14.00 34,090.00 11.00 26,785.00 11.86 28,879.10 14.20 34,577.00 10.00 24,350.00 11.75 28,611.25
108 Electrical Conduit (4-1 1/4") (Horizontal Drill) (HDPE) 620 LF 20.10 12,462.00 20.45 12,679.00 15.00 9,300.00 19.96 12,375.20 21.00 13,020.00 20.00 12,400.00 24.31 15,072.20 22.00 13,640.00 18.00 11,160.00 24.00 14,880.00
109 Sch. 40 PVC Electrical Conduit (2") (Horizontal Drill) 150 LF 21.25 3,187.50 22.00 3,300.00 13.00 1,950.00 21.00 3,150.00 22.00 3,300.00 25.00 3,750.00 22.31 3,346.50 22.00 3,300.00 22.00 3,300.00 22.00 3,300.00
110 Sch. 40 PVC Electrical Conduit (2-3") (Horizontal Drill) 1375 LF 19.00 26,125.00 19.00 26,125.00 19.00 26,125.00 18.85 25,918.75 20.00 27,500.00 19.00 26,125.00 26.71 36,726.25 19.25 26,468.75 17.00 23,375.00 26.00 35,750.00
111 [Type R Pole Foundation 2 EA 2,800.00 5,600.00 2,800.00 5,600.00 1,200.00 2,400.00 2,770.00 5,540.00 2,900.00 5,800.00 1,300.00 2,600.00 1,429.95 2,859.90 2,900.00 5,800.00 1,140.00 2,280.00 1,400.00 2,800.00
112 [Type R Modified Pole Foundation (Peoria Detail PE-037- 1 & 2) 2 EA 5,600.00 11,200.00 5,700.00 11,400.00 1,600.00 3,200.00 5,540.00 11,080.00 5,500.00 11,000.00 1,800.00 3,600.00 4,286.51 8,573.02 5,900.00 11,800.00 1,570.00 3,140.00 4,250.00 8,500.00
113 [Type R Signal Pole 2 EA 5,600.00 11,200.00 5,700.00 11,400.00 7,000.00 14,000.00 5,540.00 11,080.00 5,500.00 11,000.00 5,000.00 10,000.00 5,769.87 11,5639.74 5,900.00 11,800.00 4,380.00 8,760.00 5,700.00 11,400.00
114  [Type R Modified Signal Pole (Peoria Detail PE-038-1 & 2) 2 EA 9,200.00 18,400.00 9,300.00 18,600.00 7,600.00 15,200.00 9,150.00 18,300.00 11,000.00 22,000.00 5,700.00 11,400.00 9,516.67 19,033.34 9,250.00 18,500.00 4,990.00 9,980.00 9,400.00 18,800.00
115 Mast Arm (20' Luminaire) (Tapered) 2 EA 875.00 1,750.00 900.00 1,800.00 700.00 1,400.00 860.00 1,720.00 900.00 1,800.00 950.00 1,900.00 778.96 1,657.92 915.00 1,830.00 830.00 1,660.00 765.00 1,530.00
116 Mast Arm (25' Luminaire) (Tapered) 2 EA 1,500.00 3,000.00 1,500.00 3,000.00 850.00 1,700.00 1,480.00 2,960.00 1,500.00 3,000.00 975.00 1,950.00 1,251.90 2,503.80 1,400.00 2,800.00 860.00 1,720.00 1,235.00 2,470.00
117 Mast Arm (50') (Tapered) 1 EA 2,575.00 2,575.00 2,700.00 2,700.00 3,100.00 3,100.00 2,550.00 2,550.00 2,700.00 2,700.00 4,000.00 4,000.00 3,004.56 3,004.56 2,700.00 2,700.00 3,525.00 3,525.00 2,900.00 2,900.00
118 Mast Arm (55') (Tapered) 1 EA 4,000.00 4,000.00 4,000.00 4,000.00 3,600.00 3,600.00 3,990.00 3,990.00 4,250.00 4,250.00 4,100.00 4,100.00 4,451.20 4,451.20 4,250.00 4,250.00 3,580.00 3,580.00 4,300.00 4,300.00
119 Mast Arm (65', Peoria Detail PE-038-1 & 2) (Tapered) 2 EA 5,100.00 10,200.00 5,300.00 10,600.00 5,500.00 11,000.00 5,100.00 10,200.00 5,400.00 10,800.00 4,700.00 9,400.00 5,619.64 11,239.28 5,400.00 10,800.00 4,125.00 8,250.00 5,500.00 11,000.00
120 Pedestrian Push Button W/sign 8 EA 250.00 2,000.00 260.00 2,080.00 300.00 2,400.00 250.00 2,000.00 250.00 2,000.00 280.00 2,240.00 244.82 1,958.56 260.00 2,080.00 260.00 2,080.00 240.00 1,920.00
121 Remove and Salvage Traffic Signal Equipment 1 LS 3,400.00 3,400.00 3,400.00 3,400.00 5,000.00 5,000.00 3,325.00 3,325.00 3,500.00 3,500.00 4,700.00 4,700.00 4,006.08 4,006.08 10,729.84 10,729.84 4,150.00 4,150.00 3,900.00 3,900.00
122 Opticom Pre-Emption Equipment 4 EA 1,575.00 6,300.00 1,600.00 6,400.00 2,500.00 10,000.00 1,550.00 6,200.00 1,600.00 6,400.00 2,900.00 11,600.00 1,669.20 6,676.80 1,650.00 6,600.00 2,595.00 10,380.00 1,600.00 6,400.00
123 Relocate Video Detection System (Econolite Terra) 4 EA 250.00 1,000.00 265.00 1,060.00 800.00 3,200.00 250.00 1,000.00 250.00 1,000.00 410.00 1,640.00 1,391.00 5,564.00 266.00 1,064.00 370.00 1,480.00 1,375.00 5,500.00
124 Relocate CCTV Camera 1 EA 675.00 675.00 700.00 700.00 1,600.00 1,600.00 665.00 665.00 700.00 700.00 700.00 700.00 511.89 511.89 710.00 710.00 620.00 620.00 500.00 500.00
125 [Traffic Signal Face (Pedestrian Man/Hand w/Countdown) 8 EA 400.00 3,200.00 400.00 3,200.00 400.00 3,200.00 388.00 3,104.00 400.00 3,200.00 410.00 3,280.00 344.97 2,759.76 410.00 3,280.00 360.00 2,880.00 350.00 2,800.00
126 _ [Traffic Signal Face (Type F) 12 EA 625.00 7,500.00 630.00 7,560.00 450.00 5,400.00 610.00 7,320.00 600.00 7,200.00 515.00 6,180.00 433.99 5,207.88 650.00 7,800.00 460.00 5,520.00 430.00 5,160.00
127 [Traffic Signal Face (Type Q) 8 EA 900.00 7,200.00 900.00 7,200.00 650.00 5,200.00 890.00 7,120.00 900.00 7,200.00 830.00 6,640.00 689.94 5,519.52 940.00 7,520.00 730.00 5,840.00 680.00 5,440.00
128  [Traffic Signal Mounting Assembly (Type II) 12 EA 150.00 1,800.00 155.00 1,860.00 100.00 1,200.00 150.00 1,800.00 150.00 1,800.00 135.00 1,620.00 155.79 1,869.48 159.00 1,908.00 125.00 1,500.00 150.00 1,800.00
129  [Traffic Signal Mounting Assembly (Type VII) 4 EA 420.00 1,680.00 435.00 1,740.00 420.00 1,680.00 415.00 1,660.00 425.00 1,700.00 475.00 1,900.00 411.74 1,646.96 440.00 1,760.00 430.00 1,720.00 400.00 1,600.00
130  [Traffic Signal Mounting Assembly (Type XI) 8 EA 73.00 584.00 80.00 640.00 120.00 960.00 72.00 576.00 75.00 600.00 160.00 1,280.00 139.10 1,112.80 76.00 608.00 140.00 1,120.00 135.00 1,080.00
131 Luminaires (LED) 4 EA 920.00 3,680.00 950.00 3,800.00 1,000.00 4,000.00 915.00 3,660.00 950.00 3,800.00 1,060.00 4,240.00 801.22 3,204.88 950.00 3,800.00 930.00 3,720.00 785.00 3,140.00
132 Relocate Internally llluminated Street Name Sign 2 EA 280.00 560.00 300.00 600.00 500.00 1,000.00 275.00 550.00 275.00 550.00 900.00 1,800.00 895.80 1,791.60 290.00 580.00 790.00 1,580.00 885.00 1,770.00
133 Relocate and Retrofit llluminated Street Name Sign 2 EA 1,675.00 3,350.00 1,700.00 3,400.00 700.00 1,400.00 1,660.00 3,320.00 1,700.00 3,400.00 1,850.00 3,700.00 2,782.00 5,564.00 1,770.00 3,540.00 1,615.00 3,230.00 2,700.00 5,400.00
134 Electrical Conductors (For Signals and Lighting) 1 LS 10,000.00 10,000.00 10,000.00 10,000.00 13,000.00 13,000.00 9,980.00 9,980.00 10,000.00 10,000.00 10,000.00 10,000.00 10,126.48 10,126.48 10,250.00 10,250.00 9,850.00 9,850.00 9,950.00 9,950.00
135  [48 Strand Fiber Optic Cable (Single Mode) 2705 LF 1.75 4,733.75 1.85 5,004.25 3.00 8,115.00 1.75 4,733.75 1.90 5,139.50 3.30 8,926.50 2.45 6,627.25 1.75 4,733.75 3.00 8,115.00 2.40 6,492.00
136 [Tree (36" Box) 65 EA 350.00 22,750.00 370.00 24,050.00 325.00 21,125.00 380.00 24,700.00 340.00 22,100.00 390.00 25,350.00 378.35 24,592.75 390.00 25,350.00 340.00 22,100.00 475.00 30,875.00
137 [Accent Plant (15 Gal) 25 EA 50.00 1,250.00 74.00 1,850.00 60.00 1,500.00 67.00 1,675.00 60.00 1,500.00 70.00 1,750.00 67.88 1,697.00 67.00 1,675.00 46.00 1,150.00 68.00 1,700.00
138 [Accent Plant (5 Gal) 765 EA 17.75 13,578.75 15.60 11,934.00 12.00 9,180.00 12.35 9,447.75 13.00 9,945.00 13.00 9,945.00 12.52 9,577.80 13.00 9,945.00 17.00 13,005.00 11.00 8,415.00
139 Decomposed Granite (3/4" Screened Mulch) 62058 SF 0.60 37,234.80 0.35 21,720.30 0.45 27,926.10 0.50 31,029.00 0.75 46,543.50 0.05 3,102.90 0.50 31,029.00 0.49 30,408.42 0.55 34,131.90 0.57 35,373.06
140 Decomposed Granite (2" Minus) 42305 SF 0.55 23,267.75 0.40 16,922.00 0.42 17,768.10 0.50 21,152.50 0.65 27,498.25 0.45 19,037.25 0.46 19,460.30 0.48 20,306.40 0.51 21,575.55 0.75 31,728.75
141 Decorative Pavement and Subgrade Preperation - Concrete Pavers 6677 SF 4.50 30,046.50 4.40 29,378.80 4.00 26,708.00 3.80 25,372.60 4.00 26,708.00 4.60 30,714.20 3.79 25,305.83 3.75 25,038.75 4.25 28,377.25 13.00 86,801.00
142 Boulder (4' x 3' x 2') 60 EA 150.00 9,000.00 170.00 10,200.00 150.00 9,000.00 320.00 19,200.00 140.00 8,400.00 335.00 20,100.00 320.49 19,229.40 325.00 19,500.00 138.00 8,280.00 140.00 8,400.00
143 Boulder (3'x 2' x 2') 70 EA 98.00 6,860.00 85.00 5,950.00 65.00 4,550.00 160.00 11,200.00 70.00 4,900.00 170.00 11,900.00 166.92 11,684.40 155.00 10,850.00 92.00 6,440.00 70.00 4,900.00
144 Boulder (2'x 1.5'x 1.5') 71 EA 67.00 4,757.00 28.00 1,988.00 35.00 2,485.00 68.00 4,828.00 35.00 2,485.00 72.00 5,112.00 68.99 4,898.29 69.00 4,899.00 63.00 4,473.00 26.50 1,881.50
145 8" Concrete Header 231 LF 6.75 1,659.25 4.50 1,039.50 10.00 2,310.00 8.65 1,998.15 10.00 2,310.00 9.00 2,079.00 8.70 2,009.70 8.85 2,044.35 6.25 1,443.75 8.25 1,905.75
146 Plant Establishment Period (120 Days) 1 LS 4,775.00 4,775.00 3,400.00 3,400.00 2,000.00 2,000.00 4,700.00 4,700.00 1,800.00 1,800.00 4,800.00 4,800.00 10,015.20 10,015.20 4,800.00 4,800.00 4,490.00 4,490.00 4,400.00 4,400.00
147 [Warranty (12 Months) 1 LS 1,700.00 1,700.00 2,800.00 2,800.00 1,000.00 1,000.00 2,500.00 2,500.00 1,000.00 1,000.00 2,600.00 2,600.00 5,007.60 5,007.60 2,550.00 2,550.00 1,620.00 1,620.00 6,600.00 6,600.00
148 Landscape Irrigation System 1 LS 50,000.00 50,000.00 55,000.00 55,000.00 60,000.00 60,000.00 54,000.00 54,000.00 50,000.00 50,000.00 56,000.00 56,000.00 54,527.20 54,5627.20 68,000.00 68,000.00 42,450.00 42,450.00 47,500.00 47,500.00
149 5-Sided SRP Manhole per IR02 1 EA 5,000.00 5,000.00 4,800.00 4,800.00 5,000.00 5,000.00 6,700.00 6,700.00 4,900.00 4,900.00 8,125.00 8,125.00 5,007.60 5,007.60 9,900.00 9,900.00 4,935.00 4,935.00 7,000.00 7,000.00
149a 18" RGRCP Class V lIrrigation Pipe 5 LF 125.00 625.00 400.00 2,000.00 110.00 550.00 77.00 385.00 200.00 1,000.00 165.00 825.00 222.56 1,112.80 300.00 1,500.00 78.00 390.00 66.00 330.00
149b _|Irrigation Pipe Plug 1 EA 300.00 300.00 1,000.00 1,000.00 300.00 300.00 320.00 320.00 300.00 300.00 165.00 165.00 556.40 556.40 800.00 800.00 970.00 970.00 550.00 550.00
150  [Adjust Existing SRP Manhole to Grade 2 EA 2,775.00 5,550.00 2,900.00 5,800.00 3,000.00 6,000.00 4,200.00 8,400.00 3,500.00 7,000.00 650.00 1,300.00 333.84 667.68 6,300.00 12,600.00 1,000.00 2,000.00 6,000.00 12,000.00
151 Remove and Salvage Existing Sign and Post 15 EA 55.50 832.50 40.00 600.00 10.00 150.00 110.00 1,650.00 60.00 900.00 90.00 1,350.00 111.28 1,669.20 59.75 896.25 52.00 780.00 55.00 825.00
152 Relocate Existing Sign and Post 6 EA 165.00 990.00 200.00 1,200.00 180.00 1,080.00 170.00 1,020.00 175.00 1,050.00 232.00 1,392.00 278.20 1,669.20 179.00 1,074.00 157.00 942.00 165.00 990.00
153 Sign Post and Foundation 19 EA 200.00 3,800.00 200.00 3,800.00 170.00 3,230.00 190.00 3,610.00 205.00 3,895.00 280.00 5,320.00 166.92 3,171.48 209.25 3,975.75 184.00 3,496.00 190.00 3,610.00
154 [Aluminum Sign Panel 154 SF 16.75 2,679.50 10.75 1,655.50 20.00 3,080.00 16.65 2,564.10 18.00 2,772.00 16.00 2,464.00 27.82 4,284.28 17.50 2,695.00 15.50 2,387.00 16.50 2,541.00
155 Obliterate Existing Striping 6400 LF 0.45 2,880.00 0.35 2,240.00 0.50 3,200.00 0.35 2,240.00 0.50 3,200.00 0.50 3,200.00 0.50 3,200.00 0.48 3,072.00 0.50 3,200.00 0.45 2,880.00
156 [4" White Paint 6435 LF 0.10 643.50 0.10 643.50 0.10 643.50 0.10 643.50 0.15 965.25 0.08 514.80 0.16 1,029.60 0.08 514.80 0.10 643.50 0.08 514.80
157 [4" White Thermoplastic 6435 LF 0.25 1,608.75 0.25 1,608.75 0.23 1,480.05 0.25 1,608.75 0.25 1,608.75 0.22 1,415.70 0.24 1,544.40 0.24 1,544.40 0.25 1,608.75 0.22 1,415.70
158 6" White Paint 9766 LF 0.15 1,464.90 0.16 1,562.56 0.15 1,464.90 0.15 1,464.90 0.25 2,441.50 0.11 1,074.26 0.23 2,246.18 0.13 1,269.58 0.15 1,464.90 0.12 1,171.92
159 6" White Thermoplastic 9766 LF 0.35 3,418.10 0.43 4,199.38 0.37 3,613.42 0.40 3,906.40 0.40 3,906.40 0.35 3,418.10 0.37 3,613.42 0.35 3,418.10 0.35 3,418.10 0.33 3,222.78
160 8" White Paint 2682 LF 0.15 402.30 0.20 536.40 0.20 536.40 0.20 536.40 0.35 938.70 0.15 402.30 0.31 831.42 0.17 455.94 0.20 536.40 0.15 402.30
161 8" White Thermoplastic 2682 LF 0.45 1,206.90 0.54 1,448.28 0.50 1,341.00 0.55 1,475.10 0.50 1,341.00 0.45 1,206.90 0.47 1,260.54 0.48 1,287.36 0.45 1,206.90 0.44 1,180.08
162 12" White Paint 1695 LF 0.25 423.75 0.49 830.55 0.44 745.80 0.50 847.50 0.85 1,440.75 0.26 440.70 0.80 1,356.00 0.30 508.50 0.25 423.75 0.26 440.70
163 12" White Thermoplastic 1695 LF 1.05 1,779.75 1.10 1,864.50 1.00 1,695.00 1.05 1,779.75 1.50 2,542.50 1.10 1,864.50 142 2,406.90 1.15 1,949.25 1.00 1,695.00 1.06 1,796.70
164  [4" Yellow Paint 5412 LF 0.10 541.20 0.10 541.20 0.10 541.20 0.10 541.20 0.15 811.80 0.07 378.84 0.16 865.92 0.08 432.96 0.10 541.20 0.08 432.96
165  [4" Yellow Thermoplastic 5412 LF 0.25 1,353.00 0.27 1,461.24 0.23 1,244.76 0.25 1,353.00 0.25 1,353.00 0.22 1,190.64 0.24 1,298.88 0.24 1,298.88 0.25 1,353.00 0.22 1,190.64
166 Paint Median Nose Yellow 12 EA 75.00 900.00 90.00 1,080.00 85.00 1,020.00 91.00 1,092.00 110.00 1,320.00 80.00 960.00 105.72 1,268.64 83.50 1,002.00 74.00 888.00 75.00 900.00
167 |Arrow Symbol 17 EA 185.00 3,145.00 100.00 1,700.00 95.00 1,615.00 100.00 1,700.00 140.00 2,380.00 190.00 3,230.00 131.31 2,232.27 195.00 3,315.00 174.00 2,958.00 180.00 3,060.00
168 Bike Lane Symbol 10 EA 245.00 2,450.00 96.00 960.00 90.00 900.00 94.00 940.00 110.00 1,100.00 250.00 2,500.00 105.72 1,057.20 260.00 2,600.00 231.00 2,310.00 240.00 2,400.00
169 Raised Pavement Marker 524 EA 2.00 1,048.00 3.50 1,834.00 3.50 1,834.00 3.45 1,807.80 4.00 2,096.00 2.10 1,100.40 3.73 1,954.52 2.15 1,126.60 2.00 1,048.00 2.00 1,048.00
17 Subtotal Bid Schedule A $ 3,417,195.30 $ 3,818,079.71 $ 3,781,768.28 $ 3,753,675.00 $ 3,956,250.20 $ 3,838,891.34 $ 4,185,399.90 $ 4,398,362.23 $ 4,560,112.80 $ 4,836,761.64
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NESBITT DCS CONTRACTING COMBS HAYDON FNF CONSTRUCTION BANICKI TALIS ACHEN-GARDNER T&T CONSTRUCTION RICOR
Item
Number Item Quantity Unit Unit Cost Price Unit Cost Price Unit Cost Price Unit Cost Price Unit Cost Price Unit Cost Price Unit Cost Price Unit Cost Price Unit Cost Price Unit Cost Price
1 Mobilization 1 LS $ 1,900.00 | $  1,900.00 $ 2,300.00 | $  2,300.00 $ 2,000.00|$ 2,000.00] |$ 5,000.00|$ 5,000.00 $ 5,000.00 | $  5,000.00 $ 1,000.00 | $  1,000.00 $ 8,000.00 | $ 8,000.00 | | $ 46,000.00 | $ 46,000.00 $ 100.00 | $ 100.00 $ 44,000.00 | $ 44,000.00
2 Storm Water Pollution Prevention Plan 1 LS $ 5,000.00 | $  5,000.00 $ 1,200.00 | $  1,200.00 $ 1,000.00|$ 1,000.00] |$ 5500.00|$ 5500.00 $  500.00 | $ 500.00 $ 5,100.00 | $  5,100.00 $ 5,600.00|$ 5600.00] |$ 8000.00|$ 8000.00 $ 535.00|% 535.00 $ 3,200.00 | $  3,200.00
3 Construction Staking & As-Built Surveying 1 LS $ 3,270.00 | $  3,270.00 $ 5,000.00 | $  5,000.00 $ 5,000.00|$ 5,000.00] |$ 5500.00 % 5500.00 $ 4,000.00 | $  4,000.00 $ 3,425.00 |$  3,425.00 $ 7,000.00|$ 7,000.00] |$ 4,800.00|$ 4,800.00 $ 3,100.00 | $  3,100.00 $ 4,000.00 | $  4,000.00
4 Traffic Control 1 LS $ 1,100.00 | $  1,100.00 $ 4,000.00 | $  4,000.00 $ 5,000.00|$ 5,000.00] |$ 8,000.00 % 8,000.00 $ 2,000.00 | $  2,000.00 $ 6,000.00 | $  6,000.00 $ 3,500.00 |$ 3,500.00| |$ 9,300.00 |$  9,300.00 $ 107.00 | $ 107.00 $ 8,300.00 | $  8,300.00
5 Quality Control and Material Testing 1 LS $ 5,200.00 | $  5,200.00 $ 5,000.00 | $  5,000.00 $ 2,000.00|$ 2,000.00] |$ 5500.00 % 5500.00 $ 2,000.00 | $  2,000.00 $ 7,000.00 | $  7,000.00 $ 8,500.00 |$ 8,500.00] |$ 6,700.00 |$  6,700.00 $ 105.00 | $ 105.00 $ 6,200.00 | $  6,200.00
6 Clearing and Grubbing 1 LS $ 3,000.00 | $  3,000.00 $ 1,400.00 | $  1,400.00 $ 1,000.00|$ 1,00000] |$ 5500.00|$ 5500.00 $ 1,300.00 | $  1,300.00 $  300.00 | $ 300.00 $ 12,000.00 | $ 12,000.00| | $ 6,640.00 | $  6,640.00 $ 2,555.00 | $  2,555.00 $ 1,000.00 | $  1,000.00
7 AC Pavement (C-3/4") 976 TON $ 65.00 | $ 63,440.00 $ 69.00 [ $ 67,344.00 $ 67.00 [$ 65392.00] [ $ 70.00 [ $ 68,320.00 $ 65.00 | $ 63,440.00 $ 70.00 [ $ 68,320.00 $ 7200 [$ 70272.00] [ $ 83.15 | $ 81,154.40 $ 70.00 | $ 68,320.00 $ 7250 | $ 70,760.00
8 AC Millings 2.0" Thick 763 SY $ 150 [$ 114450 $ 175[($ 1,335.25 $ 100 ($ 763.00] [ $ 335[$% 2556.05 $ 340 [$  2,594.20 $ 150 [$ 114450 $ 4.00|$% 305200] |$ 200[$ 1526.00 $ 250 [$ 1,907.50 $ 250 [$  1,907.50
9 Aggregate Base 916 CY $ 2425 |$ 22,213.00 $ 1950 [ $ 17,862.00 $ 18.00 [$ 16,488.00] [ $ 23.00 [ $ 21,068.00 $ 22.00 [ $ 20,152.00 $ 2150 [ $ 19,694.00 $ 23.00($ 21,068.00] [$ 26.50 | $ 24,274.00 $ 27.00 | $ 24,732.00 $ 26.00 [ $ 23,816.00
10 Subgrade Preparation 4118 SY $ 200[$ 8,236.00 $ 0.75|$%  3,088.50 $ 100($ 4118.00] [$ 0.90 |$ 3,706.20 $ 070 |$  2,882.60 $ 150($ 6,177.00 $ 220($ 905960 [ $ 175[$  7,206.50 $ 275($ 11,324.50 $ 140[$ 5,765.20
11 Roadway Excavation 1605 CY $ 7.00[$ 11,235.00 $ 3.80[$  6,099.00 $ 300($ 4815.00] [$ 580 [$  9,309.00 $ 285[$ 457425 $ 11.00 [ $ 17,655.00 $ 12.00 [$ 19,260.00] [ $ 16.00 | $ 25,680.00 $ 19.50 [ $ 31,297.50 $ 13.00 [ $ 20,865.00
12 Thickened Edge of Pavement per MAG Detail 201 Type "A" 1360 LF $ 4.65|%  6,324.00 $ 360 [$  4,896.00 $ 200($ 2720.00] [$ 210[($  2,856.00 $ 160[$ 2176.00 $ 440 |$  5,984.00 $ 250 ($ 3400.00] [$ 5.00[$ 6,800.00 $ 275[$  3,740.00 $ 0.80|$ 1,088.00
13 Vertical Curb and Gutter per MAG Detail 220 Type "A" 1361 LF $ 10.25 | $ 13,950.25 $ 825 (% 11,228.25 $ 10.00 [ $ 13,610.00] [ $ 8.15($ 11,092.15 $ 875[$ 11,908.75 $ 9.15[$ 12,453.15 $ 950 ($ 1292950 [$ 835[$ 11,364.35 $ 7.00[$ 9527.00 $ 10.80 | $ 14,698.80
14 Concrete Sidewalk per MAG Detail 230 8331 SF $ 225[$ 18,744.75 $ 210($ 17,495.10 $ 200($ 16,662.00] [$ 265[$ 22077.15 $ 235[$ 1957785 $ 3.00 [$ 24,993.00 $ 260 [$ 2166060 [$ 265[$ 22077.15 $ 175[$ 14,579.25 $ 205[$ 17,078.55
15 Driveway per City of Peoria Detail 251-1 980 SF $ 4.75|%  4,655.00 $ 560 [$ 5,488.00 $ 600($ 5880.00] [$ 520 [$ 5,096.00 $ 5.00[$  4,900.00 $ 6.25[$  6,125.00 $ 380 (% 3724.00] [$ 745($  7,301.00 $ 4.00 | $  3,920.00 $ 4.65|%  4,557.00
16 Remove Existing Asphalt Pavement 184 SY $ 6.75[$  1,242.00 $ 255($% 469.20 $ 3.00($ 552.00] [ $ 220 $ 404.80 $ 750 [($  1,380.00 $ 200 ($ 368.00 $ 4.00 | $ 736.00] [ $ 7.25[$  1,334.00 $ 13.00 [ $  2,392.00 $ 9.75[$  1,794.00
17 Remove Existing Curb and Gutter 92 LF $ 450 | $ 414.00 $ 230 $ 211.60 $ 220 $ 20240 [ $ 390 ($ 358.80 $ 650 [ $ 598.00 $ 4.00 | $ 368.00 $ 500 ($ 460.00 | | $ 870 ($ 800.40 $ 13.00 [ $  1,196.00 $ 825($% 759.00
18 Remove Existing Catch Basin 1 EA $ 850.00 | $ 850.00 $ 770.00 | $ 770.00 $  400.00 | $ 400.00 | | $  400.00 | $ 400.00 $  990.00 | $ 990.00 $ 235.00]|% 235.00 $ 1,200.00|$ 1,200.00] |$ 1,600.00|$ 1,600.00 $ 1,085.00|$% 1,085.00 $  260.00 | $ 260.00
19 Remove Existing Storm Drain Pipe 38 LF $ 45.00 | $  1,710.00 $ 21.00 [ $ 798.00 $ 10.00 [ $ 380.00] [$ 2200 [ $ 836.00 $ 26.00 [ $ 988.00 $ 30.00 [$  1,140.00 $ 3200 ($ 1216.00] [$ 41.00 | $  1,558.00 $ 21.00 [ $ 798.00 $ 45.00 | $  1,710.00
20 Remove Existing Sidewalk 461 SF $ 125($ 576.25 $ 275($  1,267.75 $ 1.00($ 461.00 | | $ 0.90 | $ 414.90 $ 3.00[$ 1,383.00 $ 1.00($ 461.00 $ 200 ($ 922.00] [ $ 130($ 599.30 $ 3.00[$ 1,383.00 $ 170 $ 783.70
21 Remove Existing Manhole 1 EA $  350.00 | $ 350.00 $ 770.00 | $ 770.00 $  600.00 | $ 600.00 | [$  590.00 | $ 590.00 $ 1,750.00 | $  1,750.00 $  830.00 | % 830.00 $ 2,400.00 |$ 2,400.00] |$ 1550.00|$  1,550.00 $ 3,290.00 | $  3,290.00 $ 1,650.00 |$  1,650.00
22 Remove Existing Concrete 200 SF $ 150 ($ 300.00 $ 280 ($ 560.00 $ 110($ 220.00] [$ 155($ 310.00 $ 260 ($ 520.00 $ 115($ 230.00 $ 225($ 450.00 | | $ 240 $ 480.00 $ 4.00 | $ 800.00 $ 150($ 300.00
23 Adjust Manhole to Grade per City of Peoria Detail PE-271 1 EA $  250.00 | $ 250.00 $  345.00 | $ 345.00 $  350.00 | $ 350.00 | [$  280.00 | $ 280.00 $  260.00 | $ 260.00 $  390.00 | $ 390.00 $ 350.00 | $ 350.00 | [$  250.00 | $ 250.00 $ 1,900.00 | $  1,900.00 $  320.00 | % 320.00
24 Reconstruct Existing Sewer Manhole Shaft and Adjust to Grade 3 EA $ 3,875.00 |$ 11,625.00 $ 1,300.00 | $  3,900.00 $ 3,500.00 | $ 10,500.00 | | $ 4,200.00 | $ 12,600.00 $ 1,200.00 | $  3,600.00 $ 6,120.00 | $ 18,360.00 $ 1504.00|$% 4,512.00] |$ 3,200.00 |$  9,600.00 $ 2,440.00 | $  7,320.00 $ 3,300.00 | $  9,900.00
25 Reset Existing Survey Monument per MAG Detail 120-1 1 EA $ 115.00|$ 115.00 $  200.00 | $ 200.00 $ 100.00 | $ 100.00 | [$  250.00 | $ 250.00 $  250.00 | $ 250.00 $  290.00 | $ 290.00 $  300.00 | $ 300.00 | [$  265.00 | $ 265.00 $  230.00 | $ 230.00 $ 275.00|$% 275.00
26 Storm Drain Manhole per MAG Details 520, 521, and 522 5 EA $ 3,350.00 | $ 16,750.00 $ 2,455.00 | $ 12,275.00 $ 3,300.00 | $ 16,500.00 | | $ 4,300.00 | $ 21,500.00 $ 3,500.00 | $ 17,500.00 $ 4,500.00 | $ 22,500.00 $ 3,280.00 | $ 16,400.00 | | $ 4,800.00 | $ 24,000.00 $ 8,600.00 | $ 43,000.00 $ 4,700.00 | $ 23,500.00
27 Catch Basin per City of Phoenix Detail P-1569 3 EA $ 3,000.00 | $  9,000.00 $ 3,640.00 | $ 10,920.00 $ 3,000.00 |$ 9,000.00| |$ 2500.00|$ 7,500.00 $ 3,400.00 | $ 10,200.00 $ 3,560.00 | $ 10,680.00 $ 2,453.00|$% 7,359.00] | $ 2,990.00 |$  8970.00 $ 2,620.00 | $  7,860.00 $ 2,800.00 | $  8,400.00
28 Storm Drain Pipe Plug per MAG Detail 427 2 EA $  300.00 | $ 600.00 $ 596.00|$% 1,192.00 $ 1,000.00|$ 2,00000]|$ 320.00|%$ 640.00 $ 270.00 | $ 540.00 $ 165.00 | $ 330.00 $ 1,079.00|$ 2,158.00] | $  400.00 | $ 800.00 $ 970.00 | $  1,940.00 $ 550.00|$ 1,100.00
29 15" Storm Drain 64 LF $ 41.00 | $  2,624.00 $ 57.00 [ $  3,648.00 $ 50.00 [$ 3,200.00] [$ 53.00 [$  3,392.00 $ 52.00 [ $  3,328.00 $ 44.00 | $  2,816.00 $ 37.00[$ 2368.00] [$ 75.00 [ $  4,800.00 $ 103.00 | $  6,592.00 $ 130.00 | $  8,320.00
30 18" Storm Drain 612 LF $ 42.00 | $ 25,704.00 $ 45.90 | $ 28,090.80 $ 50.00 [$ 30,600.00] [ $ 55.00 | $ 33,660.00 $ 52.00 [ $ 31,824.00 $ 48.50 | $ 29,682.00 $ 42.00 | $ 25,704.00] | $ 57.00 | $ 34,884.00 $ 75.00 | $ 45,900.00 $ 110.00 | $ 67,320.00
31 24" Storm Drain 337 LF $ 50.00 [ $ 16,850.00 $ 64.40 | $ 21,702.80 $ 58.00 [$ 19,546.00] [ $ 66.00 | $ 22,242.00 $ 60.00 | $ 20,220.00 $ 57.00 [ $ 19,209.00 $ 69.00 [$ 23,253.00] [$ 61.50 | $ 20,725.50 $ 80.00 [ $ 26,960.00 $ 165.00 | $ 55,605.00
32 30" Storm Drain 330 LF $ 62.50 | $ 20,625.00 $ 76.20 | $ 25,146.00 $ 7200 [$ 23,760.00] [$ 79.00 [ $ 26,070.00 $ 80.00 [ $ 26,400.00 $ 73.00 [ $ 24,090.00 $ 80.00 [$ 26,400.00] [ $ 7450 | $ 24,585.00 $ 93.00 [ $ 30,690.00 $ 175.00 | $ 57,750.00
33 36" Storm Drain 136 LF $ 84.25 | $ 11,458.00 $ 90.35 | $ 12,287.60 $ 90.00 [$ 12,240.00] [ $ 99.00 [ $ 13,464.00 $ 90.00 [ $ 12,240.00 $ 97.50 [ $ 13,260.00 $ 109.00 |$ 14,824.00] | $ 87.00 [ $ 11,832.00 $ 156.00 | $ 21,216.00 $  200.00 | $ 27,200.00
34 Street Light (SRP Service Area) (150 W) 7 EA $ 1,675.00|$% 11,725.00 $ 1,700.00 | $ 11,900.00 $ 1,300.00|$ 9,100.00| | $ 1,660.00|$ 11,620.00 $ 1,500.00 | $ 10,500.00 $ 1,600.00 | $ 11,200.00 $ 1,850.00 |$ 12,950.00| |$ 1,700.00 [ $ 11,900.00 $ 1,444.00 |$ 10,108.00 $ 1,700.00 | $ 11,900.00
35 Relocate Existing Street Light 1 EA $ 830.00 % 830.00 $  465.00 | $ 465.00 $ 120.00 | $ 120.00 | [$  415.00 | $ 415.00 $  500.00 | $ 500.00 $  500.00 | $ 500.00 $  450.00 | $ 450.00 | | $  440.00 [ $ 440.00 $  446.00 | $ 446.00 $  390.00 | $ 390.00
36 Junction Box (SRP Service Area) 7 EA $ 275.00|$%  1,925.00 $ 260.00 |$  1,820.00 $ 150.00|$ 1,050.00] |$ 250.00|$ 1,750.00 $ 335.00|$% 2,345.00 $ 165.00 |$  1,155.00 $ 160.00|$ 1,120.00] |$ 250.00 |$  1,750.00 $ 152.00 | $  1,064.00 $ 160.00 | $  1,120.00
37 Conduit for Road Crossings and Street Lights (2.5") (SRP Service Al 1280 LF $ 27.75|$ 35,520.00 $ 512 [$  6,553.60 $ 500($ 6400.00] [$ 500 [$  6,400.00 $ 530 [$ 6,784.00 $ 550 [$  7,040.00 $ 650 (% 8320.00] [$ 525[$  6,720.00 $ 525[$  6,720.00 $ 6.25[$  8,000.00
38 Conduit for Road Crossings and Street Lights (3") (SRP Service Are{ 1280 LF $ 350 |$  4,480.00 $ 340 [$  4,352.00 $ 600($ 7680.00] [$ 335[$  4,288.00 $ 350 [$  4,480.00 $ 9.75[$ 12,480.00 $ 3.00($ 3840.00] [$ 525[$  6,720.00 $ 9.00 [$ 11,520.00 $ 235[$  3,008.00
39 Remove and Salvage Existing Sign and Post 1 EA $ 55.50 | $ 55.50 $ 40.00 | $ 40.00 $ 70.00 [ $ 70.00] [$ 55.00 | $ 55.00 $ 55.00 | $ 55.00 $ 80.00 | $ 80.00 $ 100.00 | $ 100.00] [ $ 60.00 | $ 60.00 $ 52.00 [ $ 52.00 $ 55.00 | $ 55.00
40 Sign Post and Foundation 7 EA $  200.00 | $  1,400.00 $ 195.00 | $  1,365.00 $ 170.00 |$ 1,190.00] |$ 190.00 [ $  1,330.00 $  200.00 | $  1,400.00 $  280.00 | $  1,960.00 $ 175.00 |$ 1,22500] |$ 209.00 | $  1,463.00 $ 184.00 | $  1,288.00 $ 190.00 | $  1,330.00
41 Aluminum Sign Panel 63 SF $ 16.75|$  1,055.25 $ 1695 |$  1,067.85 $ 19.00 [$ 1,197.00] [ $ 16.65 [ $  1,048.95 $ 17.00 [ $ 1,071.00 $ 16.00 [$  1,008.00 $ 2000 ($ 1,260.00] [$ 18.00 [ $  1,134.00 $ 16.00 [$  1,008.00 $ 16.50 [ $  1,039.50
42 4" White Paint 1339 LF $ 035|$% 468.65 $ 0.10|$ 133.90 $ 0.10|$ 133.90] [ $ 0.10|$ 133.90 $ 015|$% 200.85 $ 035|$% 468.65 $ 016 | $ 214241 [ $ 040 |$ 535.60 $ 0.50 | $ 669.50 $ 035|$% 468.65
43 4" White Thermoplastic 1339 LF $ 0.50 | $ 669.50 $ 025|$% 334.75 $ 023|$% 307.97] | $ 025|8% 334.75 $ 025|$% 334.75 $ 055 | % 736.45 $ 02418% 32136 ] | $ 0.60 | $ 803.40 $ 055 | % 736.45 $ 055 | % 736.45
44 8" White Paint 263 LF $ 075 | % 197.25 $ 020 |$ 52.60 $ 020 | $ 5260 | [$ 020 | $ 52.60 $ 030 |$ 78.90 $ 070 | $ 184.10 $ 031|$% 8153 [$ 075 | % 197.25 $ 075 | % 197.25 $ 070 | $ 184.10
45 8" White Thermoplastic 263 LF $ 115($ 302.45 $ 055 | % 144.65 $ 0.50 | $ 13150 [ $ 055 | % 144.65 $ 0.50 | $ 131.50 $ 115($ 302.45 $ 047 1% 12361 [ $ 120 $ 315.60 $ 125($ 328.75 $ 110 $ 289.30
46 12" White Paint 148 LF $ 160 [ $ 236.80 $ 0.50 | $ 74.00 $ 044 1% 6512 [$ 0.50 | $ 74.00 $ 0.80 | $ 118.40 $ 170 $ 251.60 $ 082|$% 121.36 | [ $ 179 $ 264.92 $ 175($ 259.00 $ 165($ 244.20
47 12" White Thermoplastic 148 LF $ 250 $ 370.00 $ 100 $ 148.00 $ 100 $ 148.00] [ $ 105($ 155.40 $ 150 $ 222.00 $ 250 $ 370.00 $ 150 $ 222.00] [$ 270 $ 399.60 $ 250 $ 370.00 $ 250 $ 370.00
48 4" Yellow Paint 3636 LF $ 035|% 1,272.60 $ 0.10|$ 363.60 $ 0.10|$ 363.60 | | $ 0.10|$ 363.60 $ 015|$% 545.40 $ 035|% 1,272.60 $ 018 | $ 65448 [ $ 035|% 1,272.60 $ 040 |$  1,454.40 $ 035|% 1,272.60
49 4" Yellow Thermoplastic 3636 LF $ 0.55|%  1,999.80 $ 025|8% 909.00 $ 023|$% 836.28 | [ $ 025|8% 909.00 $ 025|$% 909.00 $ 0.55|%  1,999.80 $ 028|% 1,01808] |$ 0.60 |$ 2,181.60 $ 0.75|$%  2,727.00 $ 0.55|%  1,999.80
50 Raised Pavement Marker 122 EA $ 330 $ 402.60 $ 350 ($ 427.00 $ 4.00 | $ 488.00 ] | $ 345($ 420.90 $ 4.00 | $ 488.00 $ 340 $ 414.80 $ 500 $ 610.00] [ $ 350 ($ 427.00 $ 325($ 396.50 $ 330 $ 402.60
51 Subtotal Bid Schedule B $ 353,366.15 $ 308,440.80 $ 306,393.37 $ 355,488.80 $ 311,140.45 $ 372,033.10 $ 372,669.36 $ 454,041.17 $ 419,746.60 $ 526,992.95




Bid Schedule Page 1of 1
City of Peoria
83rd Avenue Roadway and Drainage Improvements
Project No. EN00313
Bid Schedule C
NESBITT DCS COMBS HAYDON ENF BANICKI TALIS ACHEN-GARDNEFR T&T CONSTRUCTION RICOR
Item
Number Item Quantity Unit Unit Cost Price Unit Cost Price Unit Cost Price Unit Cost Price Unit Cost Price Unit Cost Price Unit Cost Price Unit Cost Price Unit Cost Price Unit Cost Price

1 Mobilization 1 LS 950.00 950.00 2,200.00 2,200.00 2,000.00 2,000.00 1,000.00 1,000.00 3,000.00 3,000.00 1,500.00 1,500.00 5,800.00 5,800.00 3,000.00 3,000.00 100.00 100.00 17,500.00 17,500.00

2 Storm Water Pollution Prevention Plan 1 LS 5,000.00 5,000.00 280.00 280.00 2,000.00 2,000.00 110.00 110.00 200.00 200.00 3,500.00 3,500.00 5,000.00 5,000.00 1,100.00 1,100.00 535.00 535.00 1,500.00 1,500.00

3 Construction Staking & As-Built Surveying 1 LS 665.00 665.00 1,165.00 1,165.00 1,000.00 1,000.00 5,500.00 5,500.00 2,000.00 2,000.00 700.00 700.00 5,000.00 5,000.00 2,500.00 2,500.00 630.00 630.00 2,000.00 2,000.00

4 Traffic Control 1 LS 1,100.00 1,100.00 4,225.00 4,225.00 1,000.00 1,000.00 3,900.00 3,900.00 500.00 500.00 2,250.00 2,250.00 2,500.00 2,500.00 5,800.00 5,800.00 2,140.00 2,140.00 3,800.00 3,800.00

5 Quality Control and Material Testing 1 LS 1,500.00 1,500.00 1,000.00 1,000.00 3,000.00 3,000.00 1,100.00 1,100.00 450.00 450.00 2,700.00 2,700.00 5,000.00 5,000.00 3,150.00 3,150.00 105.00 105.00 2,500.00 2,500.00

6 AC Pavement (C-3/4") 200 TON 75.75 15,150.00 67.85 13,570.00 66.00 13,200.00 73.00 14,600.00 65.00 13,000.00 70.00 14,000.00 75.00 15,000.00 76.00 15,200.00 69.00 13,800.00 70.00 14,000.00
6a ARAC Per Specifications 134 TON 110.00 14,740.00 93.85 12,575.90 87.00 11,658.00 100.00 13,400.00 90.00 12,060.00 94.00 12,596.00 100.00 13,400.00 104.00 13,936.00 97.00 12,998.00 97.00 12,998.00

7 Aggregate Base 377 CcY 22.50 8,482.50 19.45 7,332.65 17.00 6,409.00 21.00 7,917.00 22.00 8,294.00 21.00 7,917.00 28.50 10,744.50 26.00 9,802.00 40.00 15,080.00 23.00 8,671.00
8 Subgrade Preparation 1130 SY 1.60 1,808.00 1.15 1,299.50 1.00 1,130.00 1.00 1,130.00 0.80 904.00 2.00 2,260.00 2.40 2,712.00 2.00 2,260.00 8.25 9,322.50 2.75 3,107.50

9 Vertical Curb and Gutter per MAG Detail 220 Type "A" 338 LF 8.75 2,957.50 11.75 3,971.50 15.00 5,070.00 7.70 2,602.60 9.00 3,042.00 9.60 3,244.80 9.75 3,295.50 8.15 2,754.70 7.00 2,366.00 9.65 3,261.70
10 Concrete Sidewalk per MAG Detail 230 2896 SF 3.50 10,136.00 2.15 6,226.40 2.20 6,371.20 2.60 7,529.60 2.30 6,660.80 3.00 8,688.00 3.50 10,136.00 3.00 8,688.00 1.75 5,068.00 2.05 5,936.80
11 Sidewalk Ramp per Sheet SW04 1 EA 1,400.00 1,400.00 1,000.00 1,000.00 1,100.00 1,100.00 1,200.00 1,200.00 2,300.00 2,300.00 1,215.00 1,215.00 900.00 900.00 1,500.00 1,500.00 2,000.00 2,000.00 2,000.00 2,000.00
12 Driveway per City of Peoria Detail 251-1 1131 SF 4.50 5,089.50 5.85 6,616.35 6.00 6,786.00 7.30 8,256.30 4.75 5,372.25 6.00 6,786.00 4.00 4,524.00 7.50 8,482.50 4.00 4,524.00 4.50 5,089.50
13 Remove Existing Asphalt Pavement 641 SY 2.50 1,602.50 3.40 2,179.40 3.00 1,923.00 1.75 1,121.75 4.25 2,724.25 2.50 1,602.50 4.00 2,564.00 4.20 2,692.20 13.00 8,333.00 5.75 3,685.75
14 Remove Existing Curb and Gutter 93 LF 2.75 255.75 2.30 213.90 4.00 372.00 3.90 362.70 5.50 511.50 5.25 488.25 2.00 186.00 5.50 511.50 13.00 1,209.00 8.70 809.10
15 Remove Existing Sidewalk 1322 SF 1.15 1,520.30 2.70 3,569.40 1.00 1,322.00 0.80 1,057.60 3.00 3,966.00 1.00 1,322.00 2.00 2,644.00 1.70 2,247.40 1.50 1,983.00 0.65 859.30
16 Adjust Sewer Cleanout to Grade per MAG Detail 270 1 EA 250.00 250.00 345.00 345.00 250.00 250.00 250.00 250.00 250.00 250.00 280.00 280.00 300.00 300.00 250.00 250.00 420.00 420.00 290.00 290.00
17 Adjust to Grade Existing Gas Valve 1 EA 250.00 250.00 335.00 335.00 250.00 250.00 250.00 250.00 250.00 250.00 515.00 515.00 300.00 300.00 260.00 260.00 395.00 395.00 290.00 290.00
18 Street Light (SRP Service Area) (250 W) 1 EA 2,700.00 2,700.00 1,800.00 1,800.00 1,300.00 1,300.00 1,500.00 1,500.00 1,500.00 1,500.00 1,800.00 1,800.00 1,750.00 1,750.00 1,600.00 1,600.00 1,440.00 1,440.00 1,700.00 1,700.00
19 Junction Box (SRP Service Area) 1 EA 550.00 550.00 295.00 295.00 150.00 150.00 780.00 780.00 335.00 335.00 165.00 165.00 180.00 180.00 250.00 250.00 152.00 152.00 150.00 150.00
20 Subtotal Bid Schedule C $ _ 76,107.05 70,200.00 66,291.20 73,567.55 67,319.80 73,529.55 $ 91,936.00 $ 85,984.30 $ 82,600.50 $ 90,148.65



Bid Schedule

City of Peoria

83rd Avenue Roadway and Drainage Improvements

Project No. EN00313

Bid Schedule D

Page 1 of 1

NESBITT DCS COMBS HAYDON ENF BANICKI TALIS ACHEN-GARDNEFR T&T RICOR
Item
Number Item Quantity Unit Unit Cost Price Unit Cost Price Unit Cost Price Unit Cost Price Unit Cost Price Unit Cost Price Unit Cost Price Unit Cost Price Unit Cost Price Unit Cost Price
1 Mobilization 1 LS $ 950.00 | $ 950.00 680.00 680.00 | | $ 1,000.00 | $ 1,000.00 1,000.00 1,000.00 | [$ 5,000.00 | $ 5,000.00 1,000.00 1,000.00 | [$ 6,500.00 | $ 6,500.00 5,800.00 5,800.00 | | $ 100.00 | $ 100.00 40,000.00 40,000.00
2 Storm Water Pollution Prevention Plan 1 LS $ 5,500.00 | $ 5,500.00 500.00 500.00 | | $ 1,000.00 | $ 1,000.00 1,110.00 1,110.00 | [ $ 500.00 | $ 500.00 2,900.00 2,900.00 | | $ 3,800.00 | $ 3,800.00 1,600.00 1,600.00 | [ $ 535.00 | $ 535.00 1,500.00 1,500.00
3 Construction Staking & As-Built Surveying 1 LS $ 900.00 | $ 900.00 2,500.00 2,500.00 | | $ 1,000.00 | $ 1,000.00 2,775.00 2,775.00 | | $ 1,200.00 | $ 1,200.00 1,000.00 1,000.00 [ [$ 4,000.00 | $ 4,000.00 1,400.00 1,400.00 | [ $ 860.00 | $ 860.00 1,300.00 1,300.00
4 Traffic Control 1 LS $ 1,100.00 | $ 1,100.00 4,000.00 4,000.00 | | $ 2,000.00 | $ 2,000.00 2,485.00 2,485.00 | | $ 2,000.00 | $ 2,000.00 1,800.00 1,800.00 | [$ 5,000.00 | $ 5,000.00 1,235.00 1,235.00 | [$ 2,140.00 | $ 2,140.00 3,800.00 3,800.00
5 Quality Control and Material Testing 1 LS $ 2,600.00 | $ 2,600.00 3,500.00 3,500.00 | | $ 2,000.00 | $ 2,000.00 550.00 550.00 | | $ 2,000.00 | $ 2,000.00 1,600.00 1,600.00 | [$ 3,500.00 | $ 3,500.00 1,600.00 1,600.00 | [ $ 105.00 | $ 105.00 1,500.00 1,500.00
6 8" PVC SDR-35 Sanitary Sewerline 45 LF $ 66.50 | $ 2,992.50 41.65 187425 [ $ 60.00 | $ 2,700.00 52.00 2,340.00 | | $ 65.00 | $ 2,925.00 75.00 3,375.00 | | $ 43.00 [ $ 1,935.00 95.00 4,275.00 | | $ 274.00 [$ 12,330.00 44.00 1,980.00
7 Pipe Plug per MAG Detail 427 1 EA $ 220.00 [ $ 220.00 25.00 25.00 | | $ 55.00 [ $ 55.00 320.00 320.00 | | $ 55.00 | $ 55.00 25.00 25.00 | | $ 131.00 | $ 131.00 35.00 35.00 | [$ 1,100.00 | $ 1,100.00 165.00 165.00
8 Sewer Stub Marker per Detail Sheet DT05 1 EA $ 175.00 | $ 175.00 280.00 280.00 | | $ 55.00 | $ 55.00 49.00 49.00 | [ $ 55.00 | $ 55.00 178.00 178.00 | | $ 351.00 [ $ 351.00 125.00 125.00 | | $ 286.00 | $ 286.00 330.00 330.00
9 Concrete Encasement per MAG Detail 404 56 LF $ 38.75 | $ 2,170.00 54.00 3,024.00 | | $ 85.00 [ $ 4,760.00 42.00 2,352.00 | | $ 75.00 [ $ 4,200.00 42.00 2,352.00 | | $ 45.00 | $ 2,520.00 100.00 5,600.00 | | $ 57.00 | $ 3,192.00 130.00 7,280.00
10 5' Diameter Sanitary Sewer Manhole per MAG Details 420, 422, & 424 1 EA $ 387500 |$ 3,875.00 4,100.00 4,100.00 | | $ 6,000.00 | $ 6,000.00 4,100.00 4,100.00 | | $ 6,500.00 | $ 6,500.00 6,490.00 6,490.00 | | $ 4,650.00 | $ 4,650.00 7,400.00 7,400.00 | | $ 7,000.00 | $ 7,000.00 4,500.00 4,500.00
11 6" DIP Class 350 Waterline 114 LF $ 55.50 | $ 6,327.00 55.00 6,270.00 | | $ 80.00 | $ 9,120.00 50.00 5,700.00 | | $ 73.00 [ $ 8,322.00 66.00 7,524.00 | | $ 81.00 [ $ 9,234.00 165.00 18,810.00 $ 137.00 | $ 15,618.00 55.00 6,270.00
12 8" DIP Class 350 Waterline 2648 LF $ 25.00 [ $ 66,200.00 33.85 89,634.80 $ 42.00 [ $ 111,216.00 48.00 127,104.00 $ 42.00 [ $ 111,216.00 35.00 92,680.00 $ 65.00 [ $ 172,120.00 56.10 148,552.80 $ 57.00 [ $ 150,936.00 70.00 185,360.00
13 6" Gate Valve per MAG Detail 391-1 Type "A" 6 EA $ 800.00 | $ 4,800.00 870.00 5,220.00 | | $ 1,200.00 | $ 7,200.00 1,200.00 7,200.00 | | $ 1,000.00 | $ 6,000.00 1,150.00 6,900.00 | | $ 1,140.00 | $ 6,840.00 1,300.00 7,800.00 | | $ 1,570.00 | $ 9,420.00 1,500.00 9,000.00
14 8" Gate Valve per MAG Detail 391-1 Type "A" 6 EA $ 1,100.00 | $ 6,600.00 1,280.00 7,680.00 | | $ 1,500.00 | $ 9,000.00 1,500.00 9,000.00 | | $ 1,300.00 | $ 7,800.00 1,488.00 8,928.00 | | $ 1,450.00 | $ 8,700.00 1,700.00 10,200.00 $ 1,880.00 | $ 11,280.00 1,850.00 11,100.00
15 16" HDPE Casing per City of Peoria Detail PE-399 66 LF $ 78.00 | $ 5,148.00 95.00 6,270.00 | | $ 125.00 | $ 8,250.00 100.00 6,600.00 | | $ 95.00 | $ 6,270.00 85.00 5,610.00 | | $ 100.00 | $ 6,600.00 165.00 10,890.00 $ 135.00 | $ 8,910.00 88.00 5,808.00
16 Curb Stop with Flushing Pipe per MAG 390 2 EA $ 885.00 | $ 1,770.00 700.00 1,400.00 [ [$ 1,000.00 | $ 2,000.00 1,200.00 2,400.00 | | $ 1,050.00 | $ 2,100.00 950.00 1,900.00 [ [$ 1,213.00 |$ 2,426.00 1,100.00 2,200.00 | | $ 2,192.00 | $ 4,384.00 775.00 1,550.00
17 Fire Hydrant with Valve per City of Peoria Details 360-2, 361, & 362 4 EA $ 3,600.00 | $ 14,400.00 3,095.00 12,380.00 $ 4,000.00 | $ 16,000.00 4,500.00 18,000.00 $ 3,900.00 | $ 15,600.00 3,870.00 15,480.00 $ 4,900.00 | $ 19,600.00 5,500.00 22,000.00 $ 6,450.00 | $ 25,800.00 7,725.00 30,900.00
Remove and Replace Existing 12" ACP Waterline and Replace
18 |with DIP Class 350 Waterline (Restrain All Joints) 20 L $ 15000 |$  3,000.00 177.00 354000 | [$ 20000 [$  4,000.00 180.00 360000 | [ 17090 g 340000 [[® 16500 330000 | [ 39990 g go0000 [ [® 30000 600000 | [ 13390 g oep000[[® 14500 2,900.00
19 Restrain Joints Existing 16" DIP Waterline 20 LF $ 215.00 [ $ 4,300.00 200.00 4,000.00 | | $ 220.00 [ $ 4,400.00 220.00 4,400.00 | | $ 210.00 [ $ 4,200.00 | [$ 238.00 4,760.00 | | $ 800.00 [ $ 16,000.00 | | $ 350.00 7,000.00 | | $ 210.00 [ $ 4,200.00 | [$ 315.00 6,300.00
20 Restrain Joints Existing 30" RWL and 36" Sewerline 60 LF $ 175.00 | $ 10,500.00 170.00 10,200.00 $ 225.00 [$ 13,500.00 190.00 11,400.00 $ 200.00 [ $ 12,000.00 | | $ 215.00 12,900.00 $ 70.00 | $ 4,200.00 | [$ 307.00 18,420.00 $ 115.00 | $ 6,900.00 | | $ 350.00 21,000.00
21 Subtotal Bid Schedule D $ 143,527.50 $ 167,078.05 $ 205,256.00 $ 212,485.00 $ 201,343.00 $ 180,702.00 $ 284,107.00 $ 280,942.80 $ 267,756.00 $ 342,543.00
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City of Peoria
83rd Avenue Roadway and Drainage Improvements
Project No. EN00313
Bid Schedule E
NESBITT DCS COMBS HAYDON ENF BANICKI TALIS ACHEN-GARDNEFR T&T RICOR
Item
Number Item Quantity Unit Unit Cost Price Unit Cost Price Unit Cost Price Unit Cost Price Unit Cost Price Unit Cost Price Unit Cost Price Unit Cost Price Unit Cost Price Unit Cost Price
1 Mobilization 1 LS $ 1,000.00 1,000.00 $ 560.00 560.00 $ 1,000.00 1,000.00 $ 1,000.00 1,000.00 $ 5,000.00 5,000.00 $ 1,000.00 1,000.00 $ 2,500.00 2,500.00 $ 3,000.00 3,000.00 $ 100.00 100.00 $ 9,000.00 9,000.00
2 Storm Water Pollution Prevention Plan 1 LS $ 5,000.00 5,000.00 $ 170.00 170.00 $ 1,000.00 1,000.00 $ 1,000.00 1,000.00 $ 500.00 500.00 $ 1,500.00 1,500.00 $ 1,500.00 1,500.00 $ 1,050.00 1,050.00 $ 535.00 535.00 $ 1,500.00 1,500.00
3 Construction Staking & As-Built Surveying 1 LS $ 775.00 775.00 $ 3,395.00 3,395.00 $ 1,000.00 1,000.00 $ 2,800.00 2,800.00 $ 500.00 500.00 $ 900.00 900.00 $ 2,000.00 2,000.00 $ 700.00 700.00 $ 735.00 735.00 $ 550.00 550.00
4 Traffic Control 1 LS $ 1,100.00 1,100.00 $ 1,400.00 1,400.00 $ 1,000.00 1,000.00 $ 1,400.00 1,400.00 $ 2,000.00 2,000.00 $ 1,600.00 1,600.00 $ 1,800.00 1,800.00 $ 8,600.00 8,600.00 $ 2,140.00 2,140.00 $ 3,800.00 3,800.00
5 Quality Control and Material Testing 1 LS $ 1,000.00 1,000.00 $ 735.00 735.00 $ 3,000.00 3,000.00 $ 550.00 550.00 $ 2,000.00 2,000.00 $ 1,200.00 1,200.00 $ 2,000.00 2,000.00 $ 550.00 550.00 $ 105.00 105.00 $ 500.00 500.00
6 16" DIP Class 250 Waterline 260 LF $ 121.00 31,460.00 $ 140.00 36,400.00 $ 150.00 39,000.00 $ 120.00 31,200.00 $ 150.00 39,000.00 $ 177.00 46,020.00 $ 200.00 52,000.00 $ 160.00 41,600.00 $ 320.00 83,200.00 $ 145.00 37,700.00
7 16" Gate Valve per MAG Detail 391-1 Type "A" 1 EA $ 5,500.00 5,500.00 $ 4,700.00 4,700.00 $ 7,000.00 7,000.00 $ 5,800.00 5,800.00 $ 7,000.00 7,000.00 $ 6,700.00 6,700.00 $ 5,500.00 5,500.00 $ 5,600.00 5,600.00 $ 5,745.00 5,745.00 $ 7,250.00 7,250.00
8 24" HDPE Casing per City of Peoria Detail PE-399 12 LF $ 300.00 3,600.00 $ 110.00 1,320.00 $ 125.00 1,500.00 $ 230.00 2,760.00 $ 120.00 1,440.00 $ 220.00 2,640.00 $ 120.00 1,440.00 $ 450.00 5,400.00 $ 360.00 4,320.00 $ 160.00 1,920.00
9 Remove and Replace Existing 12" ACP Waterline and Replace 20 LF
with DIP Class 350 Waterline (Restrain All Joints) $ 150.00 | $  3,000.00 $ 182.00 | $  3,640.00 $ 170.00 | $  3,400.00 $ 150.00 | $  3,000.00 $ 175.00 | $  3,500.00 $ 250.00 | $ 5,000.00 $ 200.00 | $  4,000.00 $ 340.00 | $  6,800.00 $ 350.00 | $  7,000.00 $ 155.00 | $  3,100.00
10 Subtotal Bid Schedule E $ 52,435.00 $ 52,320.00 $ 57,900.00 $ 49,510.00 $ 60,940.00 $ 66,560.00 $_72,740.00 $_73,300.00 $ 103,880.00 $_65,320.00



Bid Schedule
City of Peoria

83rd Avenue Roadway and Drainage Improvements

Project No. EN00313
Bid Alternates

Add Alternate - Butler Drive Signal and ITS

Description:
This bid alternate consists of including all labor and materials needed to install a new full functioning traffic signal at the intersection of

83rd Avenue and Butler Dr as included in the project plans, with exception to the certain conduits and pullboxes already included and will
remain in the base bid Bid Schedule A,

Page 1 of 2

NESBITT DCS COMBS HAYDON FNF BANICKI TALIS ACHEN-GARDNEF T&T RICOR
Item
Number Item Quantity Unit Unit Cost Price Unit Cost Price Unit Cost Price Unit Cost Price Unit Cost Price Unit Cost Price Unit Cost Price Unit Cost Price Unit Cost Price Unit Cost Price
1 Sch. 40 PVC Electrical Conduit (2") 65 LF 11.25 731.25 11.00 715.00 4.00 260.00 11.10 721.50 11.75 763.75 9.00 585.00 9.10 591.50 11.25 731.25 6.25 406.25 8.60 559.00
2 Sch. 40 PVC Electrical Conduit (2.5") 50 LF 11.25 562.50 12.00 600.00 6.00 300.00 11.10 555.00 11.75 587.50 10.00 500.00 9.70 485.00 11.30 565.00 6.00 300.00 9.20 460.00
3 Sch. 40 PVC Electrical Conduit (3") 55 LF 11.25 618.75 12.00 660.00 6.00 330.00 11.10 610.50 11.75 646.25 10.50 577.50 12.00 660.00 11.35 624.25 9.50 522.50 9.75 536.25
4 Sch. 40 PVC Electrical Conduit (2-3") 10 LF 22.50 225.00 28.00 280.00 7.00 70.00 22.20 222.00 23.50 235.00 13.00 130.00 13.00 130.00 23.50 235.00 12.50 125.00 12.00 120.00
5 Type K Pole Foundation 1 EA 2,800.00 2,800.00 2,700.00 2,700.00 1,200.00 1,200.00 2,770.00 2,770.00 2,900.00 2,900.00 1,525.00 1,525.00 1,400.00 1,400.00 2,900.00 2,900.00 950.00 950.00 1,360.00 1,360.00
6 Type Q Pole Foundation 2 EA 2,800.00 5,600.00 2,700.00 5,400.00 1,200.00 2,400.00 2,770.00 5,540.00 2,900.00 5,800.00 1,525.00 3,050.00 1,400.00 2,800.00 2,750.00 5,500.00 1,050.00 2,100.00 1,360.00 2,720.00
7 Type R Pole Foundation 1 EA 2,800.00 2,800.00 2,700.00 2,700.00 1,200.00 1,200.00 2,770.00 2,770.00 2,900.00 2,900.00 1,525.00 1,525.00 1,400.00 1,400.00 2,750.00 2,750.00 1,050.00 1,050.00 1,360.00 1,360.00
8 Type K Modified Signal Pole 1 EA 5,300.00 5,300.00 5,000.00 5,000.00 4,500.00 4,500.00 5,270.00 5,270.00 5,500.00 5,500.00 5,675.00 5,675.00 5,500.00 5,500.00 5,500.00 5,500.00 3,780.00 3,780.00 5,100.00 5,100.00
9 Type Q Signal Pole 2 EA 4,000.00 8,000.00 3,800.00 7,600.00 3,000.00 6,000.00 3,940.00 7,880.00 4,200.00 8,400.00 4,550.00 9,100.00 4,400.00 8,800.00 4,350.00 8,700.00 3,020.00 6,040.00 4,100.00 8,200.00
10 Type R Signal Pole 1 EA 5,600.00 5,600.00 5,500.00 5,500.00 4,100.00 4,100.00 5,540.00 5,540.00 5,900.00 5,900.00 6,150.00 6,150.00 5,600.00 5,600.00 5,500.00 5,500.00 4,035.00 4,035.00 5,500.00 5,500.00
11 Mast Arm (20" Luminaire) (Tapered) 3 EA 800.00 2,400.00 800.00 2,400.00 900.00 2,700.00 800.00 2,400.00 850.00 2,550.00 810.00 2,430.00 800.00 2,400.00 850.00 2,550.00 765.00 2,295.00 735.00 2,205.00
12 Mast Arm (35") (Tapered) 1 EA 2,200.00 2,200.00 2,200.00 2,200.00 1,800.00 1,800.00 2,215.00 2,215.00 2,300.00 2,300.00 2,650.00 2,650.00 2,500.00 2,500.00 2,300.00 2,300.00 1,750.00 1,750.00 2,400.00 2,400.00
13 Mast Arm (40" (Tapered) 1 EA 2,300.00 2,300.00 2,300.00 2,300.00 1,900.00 1,900.00 2,330.00 2,330.00 2,500.00 2,500.00 2,850.00 2,850.00 2,650.00 2,650.00 2,400.00 2,400.00 1,820.00 1,820.00 2,550.00 2,550.00
14 Mast Arm (45") (Tapered) 1 EA 2,500.00 2,500.00 2,400.00 2,400.00 2,700.00 2,700.00 2,440.00 2,440.00 2,600.00 2,600.00 3,000.00 3,000.00 2,800.00 2,800.00 2,550.00 2,550.00 2,625.00 2,625.00 2,700.00 2,700.00
15 Mast Arm (55") (Tapered) 1 EA 3,800.00 3,800.00 3,700.00 3,700.00 3,400.00 3,400.00 3,715.00 3,715.00 4,000.00 4,000.00 4,500.00 4,500.00 4,300.00 4,300.00 3,650.00 3,650.00 3,300.00 3,300.00 4,150.00 4,150.00
16 Pedestrian Push Button Wi/sign 8 EA 250.00 2,000.00 250.00 2,000.00 300.00 2,400.00 250.00 2,000.00 250.00 2,000.00 250.00 2,000.00 240.00 1,920.00 260.00 2,080.00 235.00 1,880.00 230.00 1,840.00
17 Opticom Pre-Emption Equipment 4 EA 1,500.00 6,000.00 1,500.00 6,000.00 2,500.00 10,000.00 1,550.00 6,200.00 1,600.00 6,400.00 1,725.00 6,900.00 1,580.00 6,320.00 1,650.00 6,600.00 2,385.00 9,540.00 1,550.00 6,200.00
18 Video Detection System (Econolite Terra) 1 EA 25,000.00 25,000.00 30,000.00 30,000.00 30,000.00 30,000.00 31,050.00 31,050.00 32,000.00 32,000.00 34,000.00 34,000.00 34,000.00 34,000.00 33,000.00 33,000.00 31,275.00 31,275.00 31,000.00 31,000.00
19 Traffic Signal Face (Pedestrian Man/Hand w/Countdown) 8 EA 375.00 3,000.00 360.00 2,880.00 400.00 3,200.00 360.00 2,880.00 375.00 3,000.00 355.00 2,840.00 400.00 3,200.00 380.00 3,040.00 330.00 2,640.00 325.00 2,600.00
20 Traffic Signal Face (Type F) 9 EA 450.00 4,050.00 440.00 3,960.00 450.00 4,050.00 440.00 3,960.00 450.00 4,050.00 450.00 4,050.00 480.00 4,320.00 465.00 4,185.00 425.00 3,825.00 410.00 3,690.00
21 Traffic Signal Face (Type Q) 8 EA 725.00 5,800.00 700.00 5,600.00 700.00 5,600.00 710.00 5,680.00 750.00 6,000.00 725.00 5,800.00 700.00 5,600.00 730.00 5,840.00 670.00 5,360.00 650.00 5,200.00
22 Traffic Signal Mounting Assembly (Type II) 10 EA 115.00 1,150.00 115.00 1,150.00 100.00 1,000.00 110.00 1,100.00 115.00 1,150.00 155.00 1,550.00 160.00 1,600.00 115.00 1,150.00 115.00 1,150.00 145.00 1,450.00
23 Traffic Signal Mounting Assembly (Type VII) 4 EA 430.00 1,720.00 430.00 1,720.00 500.00 2,000.00 420.00 1,680.00 450.00 1,800.00 425.00 1,700.00 420.00 1,680.00 425.00 1,700.00 400.00 1,600.00 390.00 1,560.00
24 Traffic Signal Mounting Assembly (Type XI) 7 EA 140.00 980.00 145.00 1,015.00 120.00 840.00 140.00 980.00 145.00 1,015.00 140.00 980.00 150.00 1,050.00 145.00 1,015.00 130.00 910.00 130.00 910.00
25 Luminaires (LED) 3 EA 920.00 2,760.00 920.00 2,760.00 1,000.00 3,000.00 915.00 2,745.00 975.00 2,925.00 950.00 2,850.00 900.00 2,700.00 950.00 2,850.00 850.00 2,550.00 850.00 2,550.00
26 LED llluminated Street Name Sign 4 EA 5,400.00 21,600.00 5,300.00 21,200.00 4,500.00 18,000.00 5,380.00 21,520.00 5,500.00 22,000.00 5,000.00 20,000.00 4,725.00 18,900.00 4,700.00 18,800.00 4,220.00 16,880.00 4,500.00 18,000.00
27 Electrical Conductors (For Signals and Lighting) 1 LS 9,000.00 9,000.00 8,700.00 8,700.00 14,500.00 14,500.00 8,870.00 8,870.00 9,500.00 9,500.00 9,400.00 9,400.00 9,000.00 9,000.00 8,800.00 8,800.00 7,900.00 7,900.00 22,700.00 22,700.00
28 Control Cabinet 1 EA 25,000.00 25,000.00 29,000.00 29,000.00 27,000.00 27,000.00 29,820.00 29,820.00 31,000.00 31,000.00 32,000.00 32,000.00 32,000.00 32,000.00 31,000.00 31,000.00 28,500.00 28,500.00 29,000.00 29,000.00
29 Meter Pedestal 1 EA 10,000.00 10,000.00 10,000.00 10,000.00 2,000.00 2,000.00 9,760.00 9,760.00 10,000.00 10,000.00 3,100.00 3,100.00 3,000.00 3,000.00 2,850.00 2,850.00 8,180.00 8,180.00 2,800.00 2,800.00
30 12 Strand Fiber Optic Cable (Single Mode) 125 LF 2.50 312.50 3.00 375.00 5.00 625.00 2.20 275.00 2.25 281.25 5.00 625.00 5.00 625.00 2.30 287.50 4.75 593.75 4.50 562.50
31 Field Hardened Ethernet Switch 1 EA 2,500.00 2,500.00 2,500.00 2,500.00 3,000.00 3,000.00 2,495.00 2,495.00 2,800.00 2,800.00 3,560.00 3,560.00 3,500.00 3,500.00 2,600.00 2,600.00 2,260.00 2,260.00 3,200.00 3,200.00
32 Fiber Optic Splice Enclosure 1 EA 1,675.00 1,675.00 1,600.00 1,600.00 1,500.00 1,500.00 1,660.00 1,660.00 1,700.00 1,700.00 1,650.00 1,650.00 1,600.00 1,600.00 1,700.00 1,700.00 1,444.00 1,444.00 1,475.00 1,475.00
33 Modify Fiber Optic Splice Enclosure 1 EA 1,000.00 1,000.00 900.00 900.00 2,000.00 2,000.00 1,000.00 1,000.00 1,000.00 1,000.00 2,275.00 2,275.00 2,300.00 2,300.00 1,050.00 1,050.00 1,130.00 1,130.00 2,000.00 2,000.00
34 Fiber Optic Distribution Center 1 EA 800.00 800.00 830.00 830.00 1,600.00 1,600.00 775.00 775.00 800.00 800.00 1,875.00 1,875.00 1,800.00 1,800.00 800.00 800.00 845.00 845.00 1,680.00 1,680.00
35 Screen Wall and Coutesy Pad per City of Peoria Detail PE-039 1 EA 1,200.00 1,200.00 3,200.00 3,200.00 3,000.00 3,000.00 2,750.00 2,750.00 5,700.00 5,700.00 3,175.00 3,175.00 3,100.00 3,100.00 2,200.00 2,200.00 2,170.00 2,170.00 2,850.00 2,850.00
36 Subtotal Add Alternate $ 170,985.00 $ 179,545.00 $ 168,175.00 $ 182,179.00 $ 192,703.75 $ 184,577.50 $ 180,231.50 $ 178,003.00 $ 161,731.50 $ 181,187.75



