



## SOLICITATION AMENDMENT

Solicitation No: P14-0006  
Description: Peacock Village Waterline Design  
Amendment No: Three (3)  
Solicitation Due Date: August 21, 2013  
Solicitation Due Time: 5:00 p.m.

**Materials Management  
Procurement**  
9875 N. 85<sup>th</sup> Ave., 2<sup>nd</sup> Fl.  
Peoria, Arizona 85345-6560  
Telephone: (623) 773-7115  
Fax: (623) 773-7118

**Buyer: Jennifer Miller**

**A signed copy of this Amendment shall be received by the City of Peoria, Materials Management at the Solicitation Due Date and Time.**

Solicitation P14-0006 is amended to include the following items for additional information:

Presentation slides

*All other provisions of this Solicitation shall remain in their entirety.*

Vendor hereby acknowledges receipt and agreement with the amendment.

\_\_\_\_\_  
Signature Date

\_\_\_\_\_  
Typed Name and Title

\_\_\_\_\_  
Company Name

\_\_\_\_\_  
Address

\_\_\_\_\_  
City State Zip

The above referenced Solicitation Amendment is hereby Executed

August 15, 2013

at Peoria, Arizona

  
Jennifer Miller  
Contract Administrator





**Peacock Village Waterline Replacement -  
UT00330**

**ENGINEERING DESIGN SERVICES**

1954

# Project Background

# 1954

## Project Background


- Peacock Village Constructed in early 1980's.
- PVC irrigation pipe was used for the water distribution system.
- The area has a history of waterline breaks in the past 6 years.



## Project Background

### Existing System

- 8,000 LF of 6" and 8" SDR 26 PVC pipe.
- Between 89<sup>th</sup> and 87<sup>th</sup> Avenues
- Bell Road to the south
- Charleston Ave. to the north



**WATER MAIN REPAIRS 87TH AVE-89TH AVE FROM MEADOW TO GREENBRIAN  
11/2006 - PRESENT**

INITIATED DATE	ADDRESS	VALVE ASSET #'S	COMPLETED DATE	WO #		LABOR COST	MATERIAL COST
5/29/2007	8750 W Meadow	63-225DWV073 - 63-225DWV075	5/29/2009	771953		\$ 1,496.96	\$ 190.62
5/31/2007	8842 W Meadow	63-225DWV074 - 63-225DWV073	6/1/2007	775235		\$ 1,419.05	\$ 401.91
9/7/2007	8812 W Greenbrian	63-225DWV076 - 63-225DWV071	9/7/2007	816475		\$ 916.18	\$ 316.92
10/22/2007	8850 W Meadow	63-225DWV074 - 63-225DWV073	10/25/2007	832020		\$ 2,150.85	\$ 739.59
11/12/2007	8750 W Meadow	63-225DWV073 - 63-225DWV075	11/15/2007	838491		\$ 2,907.68	\$ 4,780.33
3/31/2009	89th Ave & Greenbrian	63-225DWV072 - 63-225DWN009	4/2/2009	1054034		\$ 698.42	\$ 453.71
7/16/2010	8762 W Greenbrian	63-225DWV076 - 63-225DWV071	7/19/2010	1204893		\$ 1,436.90	\$ 666.77
11/2/2010	8722 W Greenbrian	63-225DWN012 - 63-225DWV086		1240826	6"	\$ 2,181.53	\$ 887.53
7/19/2012	8750 W Meadow	63-225DWV073-63-225DWV75	7/30/2012	1465419		\$ 4,020.27	\$ 664.17
8/17/2012	8742 W Grovers	63-225DWV058 - 63-225DWV059	8/20/2012	1473161		\$ 1,077.05	\$ 471.21
<b>Grand Total</b>						<b>\$ 18,304.89</b>	<b>\$ 9,572.76</b>



City of Peoria  
**I.T. Department**  
 Geographic Information System




## Peacock Village Waterline Investigation

### Legend

Water Main Repairs by Year


- ★ 2007
- ★ 2009
- ★ 2010
- ★ 2012

- Peacock Village Pipes
- ▭ Peacock Village Subdivision



**GIS** William J. Hoover, GISP  
 GIS Technician II  
 City of Peoria  
 I.T. Department

**NOT:**  
 This map is based on inspection  
 records data, subject to change and  
 for future reference only.



The background of the slide consists of several parallel diagonal stripes in various shades of blue, ranging from a deep navy to a lighter sky blue. The stripes run from the top-left towards the bottom-right.

# Scope of Work

## Scope of Work

### **Peacock Village Waterline Replacement**

1. Project Management
2. Pre-Design
3. Detailed Design and Construction Documents
4. Permitting
5. Public Involvement
6. Construction Bidding Phase Services



## Scope of Work

### Key Deliverables

- Design to current City standards
- Existing wet and dry utility coordination
- Restoration of landscaping
- Restoration of pavement, sidewalks, etc.
- Construction sequencing plan
- Access plan
- Water service plan
- Minimize disturbance to residents



1954

Questions?